
LANCASTER  COUNTY 
COUNTY  -  CITY BUILDING Telephone: (402)441-7410
LINCOLN, NEBRASKA 68508    FAX :      (402) 441-6513
BOARD OF COMMISSIONERS

IT IS THE VENDOR’S RESPONSIBILITY TO CHECK
FOR ADDENDUMS PRIOR TO SUBMITTING PROPOSALS

NOTICE TO BIDDERS
SPECIFICATION NO.  05-281

Lancaster County intends to enter into contract and invites you to submit a sealed bid for:

CONSTRUCTION OF COMMUNICATIONS
TOWER AND PRE-FABRICATED BUILDING

MEETING OR EXCEEDING LANCASTER COUNTY'S SPECIFICATIONS

Sealed bids will be received by Lancaster County, Nebraska on or before 12:00 noon,
Wednesday, November 30, 2005,  in the office of the Purchasing Agent, "K" Street
Complex (SW Wing), Suite 200, 440 So. 8th Street, Lincoln, NE  68508.  Bids will be
publicly opened and read aloud in the First Floor Conference Room at the "K" Street
Complex.  

Bidders should take caution if U.S. mail or mail delivery services are used for the
submission of bids.  Mailing should be made in sufficient time for bids to arrive in the
Purchasing Division, prior to the time and date specified above.  Late bid will not be
considered.

Bid Specification and initial bidders list may be down loaded off the City/County
Purchasing Division web site at: www.lincoln.ne.gov , search “Bid”, select current year,
select bid specification listed above.

FAX bid responses are not acceptable, all bids must possess an original signature
and be in a sealed envelope.

                                                      COMMISSIONERS                                                       
DEB SCHORR * LARRY HUDKINS * RAY STEVENS *  BERNIE HEIER * BOB WORKMAN

KERRY EAGAN, Chief Administrative Officer
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SEALED BID
SPECIFICATION NO. 05-281

BID OPENING TIME:  12:00 NOON
DATE:   Wednesday, November 30, 2005

ADDENDA RECEIPT:  The receipt of addenda to the specification number        through      
is hereby acknowledged.  Failure of any bidder to receive any addenda or interpretation shall
not relieve the bidder from obligations specified in the bid request.  All addenda shall become
part of the final contract document.

                                                                                                                                            

The undersigned submitter, having full knowledge of the requirements of Lancaster County for the above listed
construction project, the Contract Documents and all other terms and conditions of the request, agrees to
provide the labor,  certificate of insurance, unemployment compensation, performance and payment bonds,
materials  and equipment in strict accordance with the plans and specifications as prepared by the County for
the consideration of the amount set forth in the following price schedule:

CONSTRUCTION OF COMMUNICATION TOWER
AND PRE-FABRICATED BUILDING FOR LANCASTER COUNTY

LUMP SUM OFFER - TOTAL PROJECT:  $                                         

Written:                                                                                                                             

Total number of consecutive calendar days to complete the project:                    Days

A 5% bid bond is required with your response.
                                                                                                                                            

NOTE:  RETURN 2 COMPLETE COPIES OF BID OFFER AND SUPPORTING MATERIAL.
MARK OUTSIDE OF BID ENVELOPE AS FOLLOWS:   SEALED BID FOR SPEC. NO. 05-281

                                                                                                                                            
The undersigned signatory of the bidder represents and warrants that he has full and complete authority to submit
this offer to Lancaster County, and to enter into a contract if this offer is accepted.

                                                                        
COMPANY NAME

                                                                        
STREET ADDRESS or P.O. BOX

                                                                        
CITY,  STATE                                 ZIP CODE

                                                                        
TELEPHONE NO.

                                                                        
FAX NO.

Email:                                                              

                                                                        
BY (Signature)

                                                                        
(Print Name)

                                                                        
(Title)

                                                                        
(Date)

                                                                        
EMPLOYER'S FEDERAL I.D. NO.
OR SOCIAL SECURITY NUMBER

BIDS MAY BE INSPECTED IN THE PURCHASING DIVISION DURING NORMAL BUSINESS HOURS, AFTER TABULATION.   IF YOU
DESIRE A COPY OF THE BID TABULATION TO BE MAILED TO YOU, YOU MUST ENCLOSE A SELF-ADDRESSED STAMPED
ENVELOPE WITH YOUR BID.  Bid tabulations can also be viewed on our website at:  



GENERAL INFORMATION

1. BOND REQUIREMENTS:   5 % of total lump sum offer as indicated on the bidding
schedule

2. INSURANCE REQUIREMENTS:   See “Insurance Requirements for All County
Contracts”

3. SAMPLE CONTRACTS:    The enclosed contract, successful bid and addenda
provided to the County by the Contractor shall comprise the entire contract of the
parties. 
3.1 No change in, addition to, or waiver of any provision of this contract shall be

binding unless it is in writing, signed by both parties, and added to this contract
as an amendment.

3.2 All other expenses incurred in the implementation and operation of the services
provided not mentioned herein shall be borne by the contractor.

3.2 Any and all contractual agreement(s) generated as an outcome of this Bid
process shall not be assignable by the Successful Contractor without written
permission of the Lancaster County Board of Commissioners.

4. CONTRACT TERM:   Shall be negotiated between the Successful Bidder and
Lancaster County and shall be mutually agreeable.

5. INQUIRIES FOR INFORMATION:
5.1 Technical Related: Ray Ryan

Radio Maintenance
2540 Fair Street
Lincoln, NE 68503
(402) 441-8425
Email: rryan@lincoln.ne.gov

5.2 Bid Related: Kathy Smith, Assistant Purchasing Agent
“K” Street Complex, Suite 200
440 So. 8 th Street
Lincoln, NE 68508
(402) 441-8309
Email: ksmith@lincoln.ne.gov



INSTRUCTIONS TO BIDDERS
LANCASTER COUNTY, NEBRASKA

PURCHASING DIVISION

1.  BIDDING PROCEDURE
1.1 Bidder shall submit two (2) complete sets of the bid documents and all supporting material. All appropriate blanks

shall be completed. Any interlineation, alteration or erasure on the specification document shall be initialed by the
signer of the bid.  Bidder shall not change the proposal form nor make additional stipulations on the specification
document.  Any amplified or qualifying information shall be on the bidder's letterhead and firmly attached to the
specification document.

1.2 Bid prices shall be submitted on the Proposal Form included in the bid document.
1.3 Bidders may submit a bid on an "all or none" or "lump sum" basis, but should also submit a quotation on an item-by-

item basis. Bidding documents shall be clearly marked indicating the kind of proposal being submitted.
1.4 Each bid must be legibly printed in ink or by typewriter, include the full name, business address, and telephone

number of the bidder; and be signed in ink by the bidder.
1.5 A bid by a firm or organization other than a corporation must include the name and address of each member.
1.6 A bid by a corporation must be signed in the name of such corporation by a duly authorized official thereof.
1.7 Any person signing a bid for a firm, corporation, or other organization must show evidence of his authority so to bind

such firm, corporation, or organization.
1.8 Bids received after the time and date established for receiving bids will be rejected.

2.  BIDDER'S SECURITY
2.1 Bid security, as a guarantee of good faith, in the form of a certified check, cashier's check, or bidder's bond, may be

required to be submitted with this bid document, as indicated of the Proposal Form.
2.2 If alternate bids are submitted, only one bid security will be required, provided the bid security is based on the amount

of the highest gross bid.
2.3 Such bid security will be returned to the unsuccessful bidders when the award of bid is made.
2.4 Bid security will be returned to the successful bidder(s) as follows:

2.4.1 For single order bids with specified quantities:  upon the delivery of all equipment or
 merchandise, and upon final acceptance by the County.

2.4.2 For all other contracts:  upon approval by the County of the executed contract and bonds.
2.5 County shall have the right to retain the bid security of bidders to whom an award is being considered until either:

2.5.1 A contract has been executed and bonds have been furnished.
2.5.2 The specified time has elapsed so that the bids may be withdrawn.
2.5.3 All bids have been rejected.

2.6 Bid security will be forfeited to the County as full liquidated damages, but not as a penalty, for any of the following
reasons, as pertains to this specification document:
2.6.1 If the bidder fails to deliver the equipment or merchandise in full compliance with the accepted proposal and

specifications.
2.6.2 If the bidder fails or refuses to enter into a contract on forms provided by the County, and/or if the bidder fails

to provide sufficient bonds or insurance within the time period as established in this specification document.

3.  EQUAL OPPORTUNITY
3.1 Each bidder agrees that it will not discriminate against any employee or applicant for employment because of race,

color, religion, sex, national origin, ancestry, disability, age, or marital status.

4.  DATA PRIVACY
4.1 Bidder agrees to abide by all applicable State and Federal laws and regulations concerning the handling and

disclosure of private and confidential information concerning individuals and corporations as to inventions, copyrights,
patents and patent rights.

4.2 The bidder agrees to hold the County harmless from any claims resulting from the bidder's unlawful disclosure or use
of private or confidential information.

5.  BIDDER'S REPRESENTATION
5.1 Each bidder by signing and submitting a bid, represents that the bidder has read and understands the specification

documents, and the bid has been made in accordance therewith.
5.2 Each bidder for services further represents that the bidder is familiar with the local conditions under which the work

is to be done and has correlated the observations with the requirements of the bid documents.



6.  INDEPENDENT PRICE DETERMINATION
6.1 By signing and submitting this bid, the bidder certifies that the prices in this bid have been arrived at independently,

without consultation, communication or agreement, for the purpose of restricting competition, as to any matter relating
to such prices with any other bidder or with any competitor; unless otherwise required by law, the prices which have
been quoted in this bid have not been knowingly disclosed by the bidder prior to bid opening directly or indirectly to
any other bidder or to any competitor; no attempt has been made, or will be made, by the bidder to induce any person
or firm to submit, or not to submit, a bid for the purpose of restricting competition.

7.  CLARIFICATION OF SPECIFICATION DOCUMENTS
7.1 Bidders shall promptly notify the Purchasing Agent of any ambiguity, inconsistency or error which they may discover

upon examination of the specification documents.
7.2 Bidders desiring clarification or interpretation of the specification documents shall make a written request which must

reach the Purchasing Agent at least seven (7) calendar days prior to the date and time for receipt of bids.
7.3 Interpretations, corrections and changes made to the specification documents will be made by written addenda.
7.4 Oral interpretations or changes to the Specification Documents made in any other manner, will not be binding on the

County; and bidders shall not rely upon such interpretations or changes.

8.  ADDENDA
8.1 Addenda are written instruments issued by the County prior to the date for receipt of bids which modify or interpret

the specification document by addition, deletion, clarification or correction.
8.2 Addenda will be mailed or delivered to all who are known by the County to have received a complete set of

specification documents.
8.3 Copies of addenda will be made available for inspection at the office of the Purchasing Agent.
8.4 No addendum will be issued later than forty-eight (48) hours prior to the date and time for receipt of bids, except an

addendum withdrawing the invitation to bid, or an addendum which includes postponement of the bid.
8.5 Bidders shall ascertain prior to submitting their bid that they have received all addenda issued, and they shall

acknowledge receipt of addenda on the proposal form.

9.  ANTI-LOBBYING PROVISION
9.1 During the period between the bid close date and the contract award, bidders, including their agents and

representatives, shall not directly discuss or promote their bid with any member of the County Board or County Staff
except in the course of County-sponsored inquiries, briefings, interviews, or presentations, unless requested by the
County.

10.  BRAND NAMES
10.1 Wherever in the specifications or proposal form brand names, manufacturer, trade name, or catalog numbers are

specified, it is for the purpose of establishing a grade or quality of material only; and the term "or equal" is deemed
to follow.

10.2 It is the bidder's responsibility to identify any alternate items offered in the bid, and prove to the satisfaction of the
County that said item is equal to, or better than, the product specified.

10.3 Bids for alternate items shall be stated in the appropriate brand on the proposal form, or if the proposal form does not
contain blanks for alternates, bidder MUST attach to the specification documents on Company letterhead a statement
identifying the manufacturer and brand name of each proposed alternate, plus a complete description of the alternate
items including illustrations, performance test data and any other information necessary for an evaluation.  The bidder
must indicate any variances by item number from the specification document no matter how slight.  Bidder must fully
explain the variances from the specification document, since brochure information may not be sufficient.

10.4 If variations are not stated in the proposal, it will be assumed that the item being bid fully complies with the County's
specifications.

11.  DEMONSTRATIONS/SAMPLES
11.1 Bidders shall demonstrate the exact item(s) proposed within seven (7) calendar days from receipt of such request

from the County.
11.2 Such demonstration can be at the County delivery location or a surrounding community.
11.3 If bidder does not have an item in the area, it will be at the bidder's expense to send appropriate County personnel

to the nearest location to view and inspect proposed item(s).
11.4 If items are small and malleable, and the bidder is proposing an alternate product, the bidder MUST supply a sample

of the exact item.  Samples will be returned at bidder's expense after receipt by the County of acceptable goods.
Bidders must indicate how samples are to be returned.



12.  DELIVERY
12.1 Each bidder shall state on his proposal form the date upon which he can make delivery of all equipment or

merchandise.  Time required for delivery is hereby made an essential element of the bid.
12.2 The County reserves the right to cancel orders, or any part thereof, without obligation, if delivery is not made within

the time(s) specified on the proposal form.
12.3 All bids shall be based upon inside delivery of the equipment or merchandise F.O.B. the County at the location

specified by the County, with all transportation charges paid.

13.  WARRANTIES, GUARANTEES AND MAINTENANCE
13.1 Copies of the following documents must accompany the bid proposal for all items being bid:

13.1.1 Manufacturer's warranties and/or guarantees.
13.1.2 Bidder's maintenance policies and associated costs.

13.2 As a minimum requirement of the County, the bidder will guarantee in writing that any defective components
discovered within a one (1) year period after the date of acceptance shall be replaced at no expense to the County.
Replacement parts of defective components shall be shipped at no cost to the County.  Shipping costs for defective
parts required to be returned to the bidder shall be paid by the bidder.

13.3 Bidder Warrants and represents to the County that all software/firmware/ hardware/equipment /systems developed,
distributed, installed or programmed by Bidder pursuant to this Specification and Agreement.
13.3.1 That all date recognition and processing by the software/firmware/hardware/equipment/system will include

the four-digit-year format and will correctly recognize and process the date of February 29, and any related
data, during Leap years; and

13.3.2 That all date sorting by the software /firmware/hardware/ equipment/system that includes a “year category”
shall be done based on the four-digit-year format.  Upon being notified in writing by the County of the failure
of any software/ firmware/ hardware /equipment /systems to comply with this Specification and Agreement,
Contractor will, within 60 days  and at no cost to the County, replace or correct the non-complying software/
firmware/ hardware/ equipment/ systems with software/firmware/ hardware/equipment/systems  that does
comply with this Specification and Agreement.

13.3.3 No Disclaimers: The warranties and representations set forth in this section 13.3 shall not be subject to any
disclaimer or exclusion of warranties or to any limitations of Licensor’s liability under this Specification and
Agreement.

14.  ACCEPTANCE OF MATERIAL
14.1 All components used in the manufacture or construction of materials, supplies  and equipment, and all finished

materials, shall be new, the latest make/model, of the best quality, and the highest grade workmanship.
14.2 Material delivered under this proposal shall remain the property of the bidder until:

14.2.1 A physical inspection and actual usage of this material is made and found to be acceptable to the County;
and

14.2.2 Material is determined to be in full compliance with the specifications and accepted proposal.
14.3 In the event the delivered material is found to be defective or does not conform to the specification documents and

accepted proposal, then the County reserves the right to cancel the order upon written notice to the bidder and return
materials to the bidder at bidder's expense.

14.4 Successful bidder shall be required to furnish title to the material, free and clear of all liens and encumbrances, issued
in the name of the Lancaster County, Nebraska, as required by the specification documents or purchase orders.

14.5 Selling dealer's advertising decals, stickers or other signs shall not be affixed to equipment.  Vehicle mud flaps shall
be installed blank side out with no advertisements.  Manufacturer's standard production forgings, stampings,
nameplates and logos are acceptable.

15.  BID EVALUATION AND AWARD
15.1 The signed bid proposal shall be considered an offer on the part of the bidder.  Such offer shall be deemed accepted

upon issuance by the County of purchase orders, contract award notifications, or other contract documents
appropriate to the work.

15.2 No bid shall be modified or withdrawn for a period of sixty (60) calendar days  after the time and date establ ished for
receiving bids, and each bidder so agrees in submitting the bid.

15.3 In case of a discrepancy between the unit prices and their extensions, the unit prices shall govern.
15.4 The bid will be awarded to the lowest responsive, responsible bidder whose proposal will be most advantageous to

the County, and as the County deems will best serve their requirements.
15.5 The County reserves the right to accept or reject any or all bids; to request rebids; to award bids item-by-item, by

groups, or "lump sum"; to waive irregularities and technicalities in bids; such as shall best serve the requirements
and interests of the County.



16.  INDEMNIFICATION
16.1 The bidder shall indemnify and hold harmless the County, its members, its officers and employees from and against

all claims, damages, losses, and expenses, including, but not limited to attorney's fees aris ing out of or resulting from
the performance of the contract, provided that any such claim, damage, loss or expense is attributable to bodily injury,
sickness, disease or death, or to injury to or destruction of tangible property other than goods, materials and
equipment furnished under this contract) including the loss or use resulting therefrom; is caused in whole or part by
any negligent act or omission of the bidder, any subcontractor, or anyone directly or indirectly employed by any one
of them or anyone for whose acts made by any of them may be liable, regardless of whether or not it is caused by
a party indemnified hereunder.

16.2 In any and all claims against the County or any of its members, officers or employees by an employee of the bidder,
any subcontractor, anyone directly or indirectly employed by any of them or by anyone for whose acts made by any
of them may be liable, the indemnification obligation under paragraph 16.1 shall not be limited in any way by any
limitation of the amount or type of damages, compensation or benefits payable by or for the bidder or any
subcontractor under worker's or workmen's compensation acts, disability benefit acts or other employee benefit acts.

17.  TERMS OF PAYMENT
17.1 Unless other specification provisions state otherwise, payment in full will be made by the County within thirty (30)

calendar days  after all labor has been performed and all equipment or other merchandise has been delivered, and all
such labor and equipment and other materials have met all contract specifications.

18.  LAWS
18.1 The Laws of the State of Nebraska shall govern the rights, obligations, and remedies of the Parties under this proposal

and any agreement reached as a result of this process.

19.  EQUIPMENT TAX ASSESSMENT
19.1 Any bid for public improvement shall comply with Nebraska revised Statute 77-1323 and 77-1324.

Indicating; every person, partnership, limited liability company, association or corporation furnishing labor
or material in the repair, alteration, improvement, erection, or construction of any public improvement shall
sign a certified statement which will accompany the contract , stating that all equipment to be used on the
project, except that acquired since the assessment date, has been assessed for taxation for the current
year, giving the county where assessed.

20.  AFFIRMATIVE ACTION
20.1 The City of Lincoln-Lancaster County Purchasing Division provides equal opportunity for all bidders and

encourages minority businesses and women’s business enterprises to participate in our bidding process.

21.  CONTRACTUAL AGREEMENT
21.1 County will furnish three (3) copies of the Contract to the successful Bidder who shall prepare attachments

as required.  Insurance as evidenced by a Certificate of Insurance, surety bonds properly executed, and
Agreement signed with the date of signature shall be attached.

2.1.2 The prepared documents shall be delivered to the County within  10days (unless otherwise noted).
2.1.3 The County will sign the Contract Agreement, insert the date of signature at the beginning of the Contract

Agreement, submit the Agreement to the County Board of Commissioners for approval and signature.
2.1.4 Upon approval and signature from the Board, the County will return one original to the Contractor.
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Section 1 
Site Development 

 
1. Access Road 

1.1. Contractor shall construct an access road from 70th street east to the tower site. 
1.1.1. There is an existing culvert bridging the ditch along the side of 70th Street. 
1.1.2. The width of the road shall be a minimum of fifteen (15) feet and run approximately 435 

feet from 70th Street east to the tower site. 
1.1.3. Surface of road shall be covered with four (4) inches of crushed rock. 

1.2. Drainage shall be designed to follow existing drainage ditch around the Lincoln Electric System 
Substation. 

1.3. A gate limiting vehicular access to the site shall be installed across the access road twenty (20) 
feet east of 70th Street as per Figure 1. 

1.3.1. The gate shall be installed as per the prints using the gate specified in Midwest Steel 
Works, Inc. job number 98-182 or equivalent. (See Figure 5 – Site Access Gate)  

1.3.2. Gate posts shall be set in concrete five (5) foot deep and sixteen (16) inches in diameter. 
1.3.2.1. The post shall extend down to three (3) inches above the bottom of the hole. 

1.4. Additional fencing shall be added from the gate south to the barbed wire fence surrounding the 
site to prevent vehicles from driving around the gate as per Figure 5. 

1.4.1. Line posts shall be set in concrete three (3) foot deep and nine (9) inches in diameter. 
1.4.1.1. The post should extend down to three (3) inches above the bottom of the hole. 

1.4.2. The rail shall be fabricated from 1-5/8 inch pipe forming a continuous rail and terminated 
into rail ends that are mounted to the posts. 

1.5. Two (2) gate stops shall be installed to hold the gates in the fully open position on the east side 
of the gate. 

2. Site  
2.1. Contractor shall provide the grading necessary to insure proper drainage from the tower site to 

the existing drainage ditch. 
2.1.1. Contractor shall provide the grading necessary to direct drainage away from the equip ment 

shelter and prevent ponding within the perimeter of the fence. 
2.1.2. A non-woven weed barrier shall be applied to all areas within the chain link fence. 
2.1.3. A three (3) inch layer of crushed rock no larger than three (3) inches shall be applied evenly 

on top of the weed barrier to all areas within the chain link fence. 
2.1.4. A three (3) inch layer of ¾-inch washed stone should be evenly placed on top of the 

crushed rock within the chain link fence 
3. Grounds  

3.1. Contractor shall install grounding system as per Figure 2 of the attached prints. 
3.1.1. All connection made below grade shall be made with exothermic weld. 
3.1.2. All ground rods shall be copper-clad steel, 5/8 inch in diameter, and a minimum of eight (8) 

feet long. 
3.1.3. The top of the ground rod shall be driven to a depth of at least thirty (30) inches below the 

final grade. 
3.1.4. All wire used in the grounding system shall be stranded #2 AWG bare copper wire unless 

otherwise noted.  
3.1.4.1. All wire used for connections between ground rods shall be buried a minimum of 

thirty (30) inches below final grade. 
3.1.4.2. All bends in the copper wire shall have a minimum radius of eight (8) inches. 

3.1.5. The grounds installed around the perimeter of the tower and building shall be installed a 
minimum of two (2) feet away from the concrete footings. 

3.1.6. Each leg of the tower shall be bonded to the nearest ground rod of the grounding system 
with stranded #2 AWG bare copper wire. 

3.1.6.1. Exothermic weld shall be used to make connections to the tower legs. 
3.2. The RF entry port of the building shall be connected to the grounding system using the solid 

copper straps as per the manufactures specification. 
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3.3. The master ground buss mounted inside the equipment shelter shall be bonded to the exterior 
ground system using two (2) stranded #2 bare copper wire. 

3.3.1. The grounding conductors shall be routed through the PVC conduit supplied in the wall of 
the building below the Master Grounding Bar.  

3.3.1.1. The conduit shall be extended below the final grade to the grounding system in order 
to avoid making contact with the RF entry port ground straps. 

3.3.2. Connection to the Master Ground Bar shall be made using a 2-hole compression lug and 
antioxidant compound on each of the ground wires. 

3.4. The grounding system shall be bonded to Lincoln Electric System’s Substation grounding 
system using a stranded #2 bare copper wire from two (2) separate points as per Figure 1. 

3.5. The perimeter fencing shall be connected to the ground grid as per Figure 2. 
3.6. Each of the corner and gate posts of the fence shall be bonded to the grounding system. 
3.7. The propane tank shall be bonded to the grounding system. 
3.8. Each post of the transmission line bridge shall be bonded to the grounding system. 

4. Industrial Chain Link Fence 
4.1. An eight (8) foot tall chain link fence with two (2) 20-foot gates complying with ASTM F 567 

shall be installed around the perimeter of the site. 
4.2. The steal chain-link fence fabric shall be composed of individual zinc coated, 9-guage wire 

pickets which form a continuous 2-inch woven mesh. 
4.2.1. The fabric shall be installed on the outside of the framework and tied to the posts and rails 

using tie wires as per ASTM F 626. 
4.2.2. The chain-link fabric shall be installed 1-inch above the finished grade. 
4.2.3. A tension bar shall be threaded through the fabric and secured to the corner and gate posts 

with tension spans spaced not more than 15 inches on center. 
4.2.3.1. Nuts for tension bars and carriage bolts shall be installed on the inside of the fence. 

4.2.4. Maximum spacing between tie wires used to tie the fabric to the line posts is twelve (12) 
inches and to the braces is twenty-four (24) inches. 

4.2.4.1. Bend ends of wire to minimize hazards to individuals and clothing. 
4.3. Schedule 40 or equivalent, galvanized round steel posts shall be used for all corner, line, gate, 

support, and top rails complying with ASTM F1083. 
4.3.1.  External and internal coating shall comply with ASTM F 1043, Material Design Group IA, 

Type A. 
4.3.2. All posts shall be sized as per Figure 5. 

4.4. All posts shall be set in concrete as per drawing. 
4.4.1. The posts shall be uniformly spaced not more than ten (10) feet apart. 

4.5. The top rail shall be installed eight (8) feet above the finished grade. 
4.5.1. The rail shall be fabricated from twenty-one (21) foot lengths or longer with swedged-end 

or expansion-type coupling forming a continuous rail run through line post caps and 
terminated into rail ends that are mounted on corner and gate posts. 

4.6. Install braces at gate and both sides of corner posts as per ASTM F 567. 
4.6.1. Locate braces at midheight of fence fabric so that it is plumb when diagonal rod is under 

proper tension. 
4.6.1.1. A truss rod and turnbuckle shall be installed and adjusted to proper tension. 

4.7. A tension wire shall be installed within six (6) inches above of the bottom of the fence fabric. 
4.7.1. The tension wire shall be zinc-coated steel wire comply ing with ASTM A 824 that matchs 

the chain-link fabric. 
4.8. Two (2) double swing type gates shall be installed as per drawing. 

4.8.1. The gate posts shall be spaced twenty (20) feet apart. 
4.8.2. Frames and bracing shall be fabricated from galvanized steel tubing with outside 

dimensions and weight according to ASTM F 900. 
4.8.2.1. Frame corners shall be wielded. 

4.8.3. A latch assembly and six (6) inch hand holes shall be installed as per drawings. 
4.8.4. Gate stops shall be installed to hold gates in the fully open position. 

4.9. Zinc coated steel barbed wire complying with ASTM A 121 shall be installed for security along 
the top of the fence and gates. 
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4.9.1. Three (3) strands of barbed wire shall be installed uniformly spaced and angled toward the 
security side of the fence.  

4.9.2. The barbed wire shall be pulled taut and installed securely to extensions arms. 
5. Utilities 

5.1. Install conduit from the building to the power transformer located outside the fence as per Figure 
2. 
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Section 2 
Communications Tower 

1. SCOPE 
1.1. This section establishes the requirements for the fabrication and erection of a complete 360 foot, 

solid steal self-supporting communication tower for use in the City of Lincoln Nebraska's 
telecommunications system. 

2. DELIVERY 
2.1. A detailed list of equipment shipped must be received by and coordination of delivery of said 

equipment must be made with the City's project manager at least 24 hours before the arrival of 
the shipment. 

2.2. Arrivals occurring on Saturdays, Sundays or nationally recognized holidays require a 48 hour 
notice during regular workday hours. 

2.3. Responsibility for safe delivery of all equipment covered by these specifications, to the job site, 
shall rest with the contractor. 

2.4. Any parts damaged or lost in transit must be promptly repaired or replaced by the contractor at 
no cost to the City of Lincoln. 

2.4.1. Repaired or replaced components must perform with greater than or equal capacity of the 
original parts to assure conformance with original design standards and this specification. 

2.4.2. No repairs shall be made without the written approval of the City’s Project Manager. 
2.5. Unloading of the structures and equipment and all costs associated before, during and after 

delivery and until the erection of the tower has been completed will be the responsibility of the 
contractor. 

2.5.1. All materials will be delivered to the job site and stored on cribbing so as not to come into 
contact with the ground. 

3. SOIL CONDITIONS 
3.1. Soil conditions shall not be assumed. 

3.1.1. A Geotechnical Engineering Report of the tower site is included in Attachment A.  
4. COMPLETION 

4.1. All excavation and concrete foundation work for tower base shall be completed by the time the 
tower steel components arrive to the site. 

4.2. Tower erection shall commence not later than one business week from date of delivery, with 
exceptions possible due to prohibitive weather conditions. 

4.2.1. Deliveries made after that time shall be considered as a delay of the project and subject to 
the appropriate section of the General Conditions.  

5. CODES STANDARDS AND SPECIFICATIONS 
5.1. In the event of conflict between this specification and the codes, standards and specifications 

below, the most stringent requirement shall govern. The latest edition/version of each code, 
standard, and specification shall be used. 

5.1.1. American Institute of Manual Steel Construction (AIMSC). 
5.1.2. Electronic Industries Structural Standards Association Antenna Towers & Antenna 

Supporting Structures (EIA-222). 
5.1.3. American Welding Society Code for Arc and Gas Welding (AWS) DI.0-60-69 in Building 

Construction. 
5.1.4. FAA Advisory Circular Obstruction marking and lighting #AC 70/7460. 
5.1.5. National Electric Code Tower Lighting Kits (NEC). 
5.1.6. American Institute of Steel Specification for Structural Joints Construction Using ASTM 

A325 or A490 (AISC) Bolts. 
5.1.7. Federal Communications Federal Communications Commission Rules and Regulations -

Part 17. 
5.1.8. American Concrete Institute Building Code Requirements for Reinforced ACI 318 

Concrete. 
5.1.9. Concrete Reinforcing Steel Manual of Standard Practice Institute (CRSI). 
5.1.10. City of Lincoln Standard Specification for Municipal Construction, portland cement 

concrete mixtures. 
5.1.11. American Society for Testing and Materials (ASTM) for: 
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5.1.11.1. A36, A50, A242-63T, A440, A441 and A572 Structural Steel. 
5.1.11.2. A123 Zinc (hot dipped) galvanized coatings on products fabricated from rolled, 

pressed and forged steel shapes, plates, bars and strips. 
5.1.11.3. A153 Zinc coatings (hot dipped) on iron and steel hardware. 
5.1.11.4. A307 Low carbon steel externally and internally threaded standard fasteners. 
5.1.11.5. A325 High strength steel bolts. 
5.1.11.6. A385 Zinc coatings (hot dipped) on assembled steel products. 
5.1.11.7. A475 Steel strand wire (galvanized). 
5.1.11.8. A615 Reinforcing bars. 
5.1.11.9. A706 Reinforcing bars. 
5.1.11.10. ASTM C-9 Ready-mixed concrete. 

5.2. Where local ordinances specify higher standards than those represented in this specification, the 
local ordinances shall govern. 

6. ANALYSIS AND DESIGN 
6.1. The tower structures shall be designed to support and hold all the antennas  listed in Section 3 on 

path within the twist, sway and displacement limits of EIA-222. 
6.1.1. Where multiple frequencies are specified, the most critical twist, sway and displacement 

limits shall govern. 
6.2. The tower shall be designed for horizontal wind loads of 100 mph and 1-inch of solid radial ice 

as applicable in EIA-222 when fully loaded with the antenna systems listed is Section 3. 
6.2.1. Loading shall take into account both the resultant added wind load and dead load applied 

concurrently with wind on the tower. 
6.2.2. The wind loading may be degraded as specified in EIA-222 in an icing situation due to the 

lack of "high" wind. 
6.3. Under wind loading conditions created by a wind speed of up to 35 mph at 233 feet above 

ground level, all horizontal members shall be capable of supporting a 250 lbs vertical load at 
mid-span, in addition to all other design loads. 

6.4. Tower deflection limits are to be held both vertically and horizontally. 
6.4.1. Deflection must be determined at each specific point on the tower where an antenna is 

attached. 
6.4.2. The twist and sway of the tower at all antenna-mounting elevations shall be determined by 

analytical methods and shall be noted on the formal stress analysis. 
6.5. The tower and foundation shall be designed by or under the direct supervision of a registered 

Professional Engineer, specifically experienced in the design of microwave towers. 
6.5.1. The allowable unit stresses and the actual member stresses resulting from the specified 

design loads shall be designed in accordance with the appropriate AISC and AISI 
specifications. 

6.5.2. All members of the structure shall be considered primary members for the purpose of 
establishing allowable compressive stresses per AISC, except those members whose sole 
function is to reduce the KL/R ratio of primary members. 

6.5.3. The safety factor for uplift shall be as described in EIA -222. 
6.5.4. Foundations shall be designed with sufficient reserve capacity to match the least tower leg 

reserve capacity.  
6.5.5. Combined tower wind loads and antenna loads shall be applied in combination such that the 

maximum axial forces are produced in girts, diagonals and legs. Multiple analyses may be 
necessary to ensure that worst case design conditions have been investigated. 

6.5.6. All design and analysis computations and installation drawings of the tower and foundation 
shall be certified and stamped by a licensed Professional Engineer. 

6.5.7. Two (2) full sets of the drawings and specifications must be supplied the City’s Project 
Manager. 

7. FABRICATION - 
7.1. All fabrication, erection and identification of structural steel shall conform to AISC 

specifications. 
7.2. Under no circumstances shall "dissimilar metals" be used in contact with one another. 
7.3. Hot-dipped galvanizing of all sections shall be required per standards and methods listed 

elsewhere in this specification. 
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7.4. Quality welding processes and welding operators shall be used in accordance with AWS 
"Standards Qualification Procedure." 

7.5. Contractor shall properly mark and match-mark materials for proper field assembly. 
7.6. Fabrication shall be done for a delivery sequence, which will expedite erection and minimize 

field handling of materials. 
7.7. All members shall be connected with galvanized structural bolts unless otherwise approved. 

7.7.1. The contractor shall provide bolts, nuts and lock-washers in a quantity in excess of the 
actual bolt count for each size required. 

7.7.2. Bolt Count    % Excess  Minimum Excess 
7.7.3. 0-200        5%    1 
7.7.4. 200-500        4%    10 
7.7.5. 500-1000          3%    20 
7.7.6. 1000 & over       2%    30 
7.7.7. The tower shall be provided with the correct size and length of anchor bolts necessary to 

carry the anticipated tower loads. 
7.7.8. All threaded fasteners shall extend not less than 1-1/2 threads beyond nuts and locking 

devices. 
7.8. A climbing ladder shall be provided from the tower base to the top of the tower. 

7.8.1. Anti-fall devices shall be provided in accordance with ANSI 14.3.  
7.8.2. The maximum allowable spacing of the horizontal step rungs will be 16 inches. 
7.8.3. The minimum diameter of the step rungs will be 5/8 inch and shall support a concentrated 

load of 250 pounds. 
7.8.4. The minimum allowable spacing of the side rails shall be 16 inches. 
7.8.5. Step bolts are not acceptable. 

7.9. Rest platforms of appropriate size shall be provided at 100 foot intervals. 
7.10. All steel members and fasteners shall be galvanized (zinc coated) per standards in Section 5 of 

this specification. 
7.11. Under no circumstances shall any coating on any metal member or fastener be cathodic relative 

to the base material. 
7.12. If galvanized coating is disturbed by fieldwork or in Shipment, touch up shall be done with 

Wyandotte Chemical Galvanox Type #l or equivalent. 
8. TOWER MARKING AND LIGHTING 

8.1. An FAA approved dual lighting system consisting of medium intensity flashing white lights for 
daytime/twilight and red lights for night shall be supplied and installed by the successful bidder. 

8.1.1. The lighting system shall include a solid state alarm mechanism that automatically alarms 
for a failure of one or more side lights or strobes and power failure to lighting system. 

8.2. The tower light controller shall be mounted on the plywood located between the two HVAC 
units as per Figure 3. 

8.3. All wiring for tower lighting shall be in accordance with the following guidelines: 
8.3.1. All tower lighting equipment and wiring shall be furnished in accordance with FAA and 

shall meet all local, state and national electrical codes. 
8.3.2. The 2-inch conduit is located near the top of the plywood is for the control cable exiting the 

building.  
8.4. The tower shall have appropriate temporary lighting at night during construction as specified by 

FAA rules and regulations. 
8.5. It shall be the responsibility of the contractor to supply lighting equipment that does not create 

harmful interference to the radio equipment connected to the antenna systems in Section 3. 
9. LIGHTNING PROTECTION/GROUNDING. 

9.1.1. Each leg of the tower shall be bonded to the nearest ground rod of the grounding system 
with stranded #2 AWG bare copper wire. 

9.1.1.1. Exothermic weld shall be used to make connections to the tower legs. 
10. ANTENNA MOUNTS 

10.1. The successful bidder shall supply and install the antenna mounting brackets for the antenna 
systems specified in Section 3 paragraphs  1, 2, 3, 4 and 5. 

10.1.1. Mounts and stiff arm support locations shall meet or exceed the standards specified by the 
antenna manufacturer in their latest installation bulletin. 
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10.1.2. The antennas and feed lines shall be installed under a separate contract. 
11. TRANSMISSION LINE SUPPORTS 

11.1. Three (3) waveguide ladders designed to support the coax specified in Section 3 shall be 
mounted to the face of the tower. 

11.1.1. One ladder shall be mounted to the Southwest face of the tower and extend form the 
transmission line bridge to the top of the tower. 

11.1.1.1. This ladder shall provide at least one (1) transmission line support for each 
transmission line listed in Section 3 Paragraphs 1-9. 

11.1.2. A second ladder shall be mounted to the Northwest face of the tower and extend from the 
same height as the ladder in Paragraph 11.2 to the 80 foot level. 

11.1.2.1. This ladder shall provide at least one (1) transmission line support for each 
transmission line listed in Section 3 Paragraph 10. 

11.1.3. A third ladder shall be mounted to the East face of the tower and extend from the same 
height as the ladder in Paragraph 11.2 to the 100 foot level. 

11.1.3.1. This ladder shall be able to accommodate all of the transmission lines in Section 3 
Paragraph 11. 

11.1.4. The ladder rung spacing shall be no greater than three (3) feet. 
11.1.4.1. Standard snap in hanger kits from Andrew will be used to attach the coax to the 

ladder. 
11.2. A transmission line bridge shall be engineered to provide support and protection for the coax 

runs between the building and tower. 
11.2.1. The Bridge will extend from the building to the towers Southwest face as per Figure 2. 
11.2.2. The bridge shall provide at least one (1) support for each coax specified in Section 3, 

Paragraphs 1-9. 
11.2.2.1. The supports shall not be spaced greater than 3-feet apart. 
11.2.2.2. Standard snap-in hanger kits from Andrew will be used to attach the coax to the 

bridge. 
12. FOUNDATION DESIGN 

12.1. Contractor shall develop foundation designs based on soil conditions report in Attachment A. 
12.1.1. Foundation recommendations contained within soils reports are based on assumptions 

stated in the report. 
12.1.2. All recommendations made by HWS Consulting Group Inc. shall be adhered to. 
12.1.3. The ultimate responsibility for the foundation design rests with the contractor. 

12.2. All concrete construction methods shall confirm to the applicable sections of ACI 318, latest 
revision and the City of Lincoln specification for Municipal Construction. 

13. FOUNDATION INSTALLATION 
13.1. All materials shall be stored in such a manner as to prevent deterioration or intrusion of foreign 

matter. 
13.1.1. Deteriorated material shall not be used in the work. 

13.2. Concrete shall be conveyed from the mixer to the place of final deposit by methods that will 
prevent the separation or loss of material. 

13.3. When concreting is started, it shall be carried out as a continuous operation until the section 
being poured is completed. 

13.4. Where the free fall of concrete is greater than five (5) feet, a placing trunk shall be used to direct 
the concrete and to avoid hitting the forms, form ties or reinforcing steel thus preventing 
segregation. 

13.5. To ensure uniform production of concrete, the contractor, without extra compensation, shall 
supply THE CITY OF LINCOLN with the necessary representative sampling of concrete for 
each truckload of concrete, or fraction thereof, of each different class of concrete placed each 
day, and any additional concrete for test specimens when so requested. 

13.5.1. An independent testing lab at the City’s expense shall do testing of the sample. 
14. FORMS 

14.1. Forms shall conform to the shapes, lines and dimensions shown on the construction drawings 
and shall be of adequate strength and tightness to support the fresh concrete without undue 
deformation and without loss of mortar. 
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14.2. Forms shall be properly braced and tied together to maintain their position and shape when 
concrete is tamped and vibrated. 

14.3. Any misshapen concrete resulting from sagging or bulging forms may be rejected. 
14.4. One-inch chamfer shall be provided on edges of exposed footings, equipment pads, beams and 

columns. 
14.5. Forms for permanently exposed surfaces shall produce a smooth, even, level finish without fins. 
14.6. No splashing of oil on forms will be allowed. 
14.7. All piers shall project a minimum of 6 inches above the finished grade. 
14.8. Removal of forms shall be done in a manner that will assure complete safety of the structure and 

concrete. 
15. Reinforcing 

15.1. All reinforcement bars shall be new and free of loose scale. 
15.2. No splashing or oil coating of any kind will be permitted on any part of the reinforcing steel. 
15.3. Reinforcing steel shall be manufactured from new billet steel, intermediate grade, deformed 

bars, in accordance with the Standard Specification of the ASTM A615, latest edition, or better. 
15.4. Welded wire fabric reinforcement shall be in accordance with the Standard Specification of the 

ASTM A185, latest edition. 
15.5. Metal reinforcement shall be accurately positioned and secured against displacement and shall 

be supported in a manner that will keep all metal away from the exposed surface. 
15.5.1. The minimum clear distance between any bar and the exposed surface shall be not less than 

three (3) inches when placed against earth or 1-1/2" when concrete is placed against 
formwork. 

16. Concrete Pours 
16.1. Concrete shall not be poured when temperatures of 32 degrees Fahrenheit or lower occur unless 

the Recommended Practice for Cold Weather Concreting (ACI 306-66) is followed. 
16.1.1. Accelerators such as calcium chloride shall not be used except by permission of The City of 

Lincoln’s Independent Testing Lab and the contractor’s design engineer and then shall be 
limited to a maximum of 2 percent by weight of cement. 

16.1.2. Concrete shall not be placed on frozen sub-grade or in frozen forms or handled in 
equipment containing ice or snow. 

16.1.3. The subgrade and forms shall be thawed out by the use of vented heating methods. 
16.1.3.1. Open flame heating methods will not be permitted. 

16.2. No freestanding water will be allowed within the foundation excavation before and during the 
placement of concrete. 

16.3. The slump for all concrete shall be three (3) inches +/- 1 inch when delivered. 
17. TOWER ERECTION 

17.1. The City of Lincoln has applied for the construction permit from the FAA. 
17.2. The contractor shall furnish all necessary personnel, supervision, tools, equipment and 

transportation required to complete the installation and erection of all items specified herein. 
17.3. Any materials that sustain damage shall be reported to the city's project manager. 

17.3.1. Correction of damage shall not be done by contractor without approval of the city's project 
manager. 

17.4. Contractor shall set structural members accurately to lines and elevations indicated on the 
erection drawings and align and adjust the various members forming each tower bay before 
permanently fastening. 

17.5. The contractor shall ensure tower plumbness is maintained during all phases of the erection 
work. 

17.5.1. Plumbness shall be measured by means of a transit placed so that the sight elevation angles 
are less than 45 degrees. 

17.5.2. At all times the tower shall be plumb within the tolerance specified in drawings. 
17.6. After completion of tower construction, with all joints tight, and all appurtenances installed, the 

contractor shall be responsible for making a final check of tower plumbness in the manner 
prescribed above and provide substantiating documentation. 

17.6.1. The horizontal distance between the centerline at any two elevations shall not exceed .25 % 
of the vertical distance between the two elevations. 



Page 9 of 24 

17.7. The twist (angular rotation in the horizontal plane) between any two elevations shall not exceed 
0.5" in 10' (3m) and the total twist in the structure shall not exceed 5 inches. 

17.8. Field modifications, including welding or burning of holes in members, are not acceptable. 
17.9. Contractor shall provide a dedicated, full-time field supervisor. 

17.9.1. This contractor-employee will be assigned and available through all phases of construction. 
17.9.2. Responsibilities will include, but not be limited to: 

17.9.2.1. Verification of the tower location. 
17.9.2.2. Finished grade and construction of foundations. 
17.9.2.3. Delivery and erection of tower. 
17.9.2.4. Joint inspection of construction. 

18. Prior to the beginning of any foundation work, a complete set of assembly drawings (prints) shall 
be provided to the City’s Project Manager. 

18.1.1. Contractor must provide the City of Lincoln a complete and orderly summary of the tower 
stress analysis showing loading considerations, tower and base reactions, member sizes, 
allowable stresses and maximum computed forces in members. 

18.1.2. The analysis is to be certified by a registered professional engineer with experience in tower 
design. 

18.2. A complete set of installation drawings shall be provided to the City’s project manager. 
18.2.1. The drawings must show all of the necessary pieces, their part number corresponding to the 

number stamped on the piece itself and the connecting hardware sizes. 
18.2.2. The installation drawings shall show the location of all preset antennas and their side struts. 

18.2.2.1. The placement of antenna brackets is not to be left to the judgment of installation 
crews. 

18.3. Complete foundation drawings shall be provided to the City’s project manager to show the 
anchor bolt placement, size and placement of all reinforcing bars, and pier sizes.  

18.3.1. It is also necessary to show the size, grade and bending detail of each piece of reinforcing 
steel. 

19. AS-BUILT DRAWINGS  
19.1. Contractor shall maintain a set of construction drawings and data sheets that record all field 

changes including changes in the work. 
19.2. These drawings and data sheets shall be kept current as the work progresses. 
19.3. Prior to acceptance, contractor shall deliver to the City's project manager the complete set of As-

Built Drawings and data sheets with all changes clearly, neatly and legibly marked in permanent 
red ink. 

19.4. In addition three (3) copies of said drawings shall be provided for the City of Lincoln in 
AutoCAD .dwg or compatible format on CD ROM. 

19.4.1. Drawings converted to CAD format shall be verified as to accuracy by using a conversion 
program. 

19.5. Drawings to be provided shall include but not be limited to: 
19.5.1. Exterior architectural elevations. 
19.5.2. Electrical system one-line diagram. 
19.5.3. Installation, maintenance and repair manuals for lighting system. 
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Section 3 
Tower Design Criteria 

 
1. At the 339 foot level of leg 3, there will be an 800 MHz antenna system consisting of a mounting 

bracket, a DB812 antenna, a DB810 antenna, a tower top amplifier and coaxial cable.  
1.1. One (1) antenna mounting bracket will be located with the top of the bracket located at the 339-

foot level of leg 3. The bracket will be designed to hold a DB812 and DB810 antenna a 
minimum of three (3) feet away from the tower leg.  

1.1.1. One (1) DB812KE-XT Decibel Products antenna will be mounted to the bracket in the 
upward direction. 

1.1.1.1. One (1) DB5004S-MTD Fiberglass Outrigger Assembly will be mounted near the 
350-foot level and attached to the antenna in order to minimize its deflection in the 
wind. 

1.1.1.2. One (1) LDF7-50A (1-5/8 inch) Andrew coaxial cable will run from the building to 
the 338-foot level for the DB810 antenna. 

1.1.1.2.1. One (1) LDF2-50A Andrew jumper will run from the 1-5/8 inch coax to the 
DB810 antenna. 

1.1.2. One (1) DB810KE-XT Decibel Products antenna will be mounted to the bracket in the 
downward direction. 

1.1.2.1. One (1) DB5004S-MTD Fiberglass Outrigger Assembly will be mounted near the 
330-foot level and attached to the antenna in order to minimize its deflection in the 
wind. 

1.1.2.2. One (1) TX/RX model # 421-86A-10-18-xx Tower Top Amplifier will be mounted 
at the 338-foot level. 

1.1.2.2.1. Two (2) LDF5-50A (7/8 inch) Andrew coaxial cables will run from the building 
to the 333-foot level for the Tower Top Amplifier. 

1.1.2.2.1.1. One (1) LDF2-50A Andrew jumper will run from the Tower Top Amplifier 
Antenna port to the DB812 antenna. 

1.1.2.2.1.2. One (1) LDF2-50A Andrew jumper will run from the Tower Top Amplifier 
Transmission Line port one of the 7/8 inch coax. 

1.1.2.2.1.3. One (1) LDF2-50A Andrew jumper will run from the Tower Top Amplifier 
Test port to the second 7/8 inch coax.  

2. At the 339 foot level of leg 2, there will be an 800 MHz antenna system consisting of a mounting 
bracket, a DB812 antenna, a DB810 antenna, a tower top amplifier and coaxial cable.  

2.1. One (1) antenna mounting bracket will be located with the top of the bracket located at the 339-
foot level of leg 2. The bracket will be designed to hold a DB812 and DB810 antenna a 
minimum of three (3) feet away from the tower leg.  

2.1.1. One (1) DB812KE-XT Decibel Products antenna will be mounted to the bracket in the 
upward direction. 

2.1.1.1. One (1) DB5004S-MTD Fiberglass Outrigger Assembly will be mounted near the 
350-foot level and attached to the antenna in order to minimize its deflection in the 
wind. 

2.1.1.1.1. One (1) LDF7-50A (1-5/8 inch) Andrew coaxial cable will run from the building 
to the 338-foot level for the DB810 antenna. 

2.1.1.1.1.1. One (1) LDF2-50A Andrew jumper will run from the 1-5/8 inch coax to the 
DB810 antenna. 

2.1.2. One (1) DB810KE-XT Decibel Products antenna will be mounted to the bracket in the 
downward direction. 

2.1.2.1. One (1) DB5004S-MTD Fiberglass Outrigger Assembly will be mounted near the 
330-foot level and attached to the antenna in order to minimize  its deflection in the 
wind. 

2.1.2.2. One (1) TX/RX model # 421-86A-10-18-xx Tower Top Amplifier will be mounted 
at the 338-foot level. 

2.1.2.2.1. Two (2) LDF5-50A Andrew coaxial cables will run from the building to the 330-
foot level for the Tower Top Amplifier. 
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2.1.2.2.1.1. One (1) LDF2-50A Andrew jumper will run from the Tower Top Amplifier 
Antenna port to the DB812 antenna. 

2.1.2.2.1.2. One (1) LDF2-50A Andrew jumper will run from the Tower Top Amplifier 
Transmission Line port to one of the 7/8 inch coax. 

2.1.2.2.1.3. One (1) LDF2-50A Andrew jumper will run fro m the Tower Top Amplifier 
Test port to the second 7/8 inch coax.  

3. At the 339 foot level of leg 1, there will be a 150 MHz antenna system consisting of a mounting 
bracket, one (1) DB224 antenna and coaxial cable.  

3.1. One (1) antenna mounting bracket will be located with the top of the bracket located at the 339-
foot level of leg 1. The bracket will be designed to hold one (1) DB224 antenna a minimum of 
three (3) feet away from the tower leg.  

3.1.1. One (1) DB224 Decibel Products antenna will be mounted to the bracket in the upward 
direction. 

3.1.1.1. One (1) DB5004S-MTD Fiberglass Outrigger Assembly mounted near the 359-foot 
level and attached to the antenna in order to minimize its deflection in the wind. 

3.1.1.2. One (1) LDF5-50A Andrew coaxial cables run from the building to the 335-foot 
level for the Antenna. 

3.1.1.3. One (1) LDF2-50A Andrew jumper will run from the Antenna to the 7/8 inch coax. 
4. At the 315 foot level of leg 1, there will be a 150 MHz antenna system consisting of a mounting 

bracket, (1) DB224 antenna and coaxial cable.  
4.1. One (1) antenna mounting bracket will be located with the top of the bracket located at the 315-

foot level of leg 1. The bracket will be designed to hold one (1) DB224 antenna a minimum of 
three (3) feet away from the tower leg.  

4.1.1. One (1) DB224 Decibel Products antenna will be mounted to the bracket in the upward 
direction. 

4.1.1.1. One (1) DB5004S-MTD Fiberglass Outrigger Assembly mounted near the 335-foot 
level and attached to the antenna in order to minimize its deflection in the wind. 

4.1.1.2. One (1) LDF5-50A Andrew coaxial cables run from the building to the 315-foot 
level for the Antenna. 

4.1.1.3. One (1) LDF2-50A Andrew jumper will run from the Antenna to the 7/8 inch coax. 
5. At the 284-foot level of leg 3, there will be a 450 MHz antenna system consisting of a mounting 

bracket, two (2) DB640 antennas, a tower top amplifier and coaxial cable.  
5.1. One (1) antenna mounting bracket will be located with the top of the bracket located at the 284-

foot level of leg 3. The bracket will be designed to hold two (2) DB640 antennas a minimum of 
three (3) feet away from the tower leg.  

5.1.1. One (1) DB640 Decibel Products antenna will be mounted to the bracket in the upward 
direction. 

5.1.1.1. One (1) DB5004S-MTD Fiberglass Outrigger Assembly will be mounted near the 
304-foot level and attached to the antenna in order to minimize its deflection in the 
wind. 

5.1.1.2. One (1) LDF7-50A  Andrew coaxial cable will run from the building to the 285-foot 
level for the DB640 Antenna. 

5.1.1.2.1. One (1) LDF2-50A Andrew jumper will run from the 1-5/8 inch coax to the 
DB640 antennas. 

5.1.2. One (1) DB640 Decibel Products antenna will be mounted to the bracket in the downward 
direction. 

5.1.2.1. One (1) DB5004S-MTD Fiberglass Outrigger Assembly will be mounted near the 
264-foot level and attached to the DB640 in order to minimize its deflection in the 
wind. 

5.2. One (1) TX/RX model # 421-86A-10-18-xx Tower Top Amplifier will be mounted at the 285-
foot level. 

5.2.1. Two (2) LDF5-50A (7/8 inch) Andrew coaxial cables will run from the building to the 280-
foot level for the Tower Top Amplifier. 

5.2.1.1. One (1) LDF2-50A Andrew jumper will run from the Tower Top Amplifier Antenna 
port to the DB640 antenna. 
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5.2.1.2. One (1) LDF2-50A Andrew jumper will run from one of the 7/8 inch coax to the 
Tower Top Amplifier Transmission Line port. 

5.2.1.3. One (1) LDF2-50A Andrew jumper will run from the second 7/8 inch coax to the 
Tower Top Amplifier Test port  

6. At the 224-foot level of leg 2, there will be a 150 MHz antenna system consisting of a mounting 
bracket, one (1) Sinclair Model SD224 antenna and coaxial cable.  

6.1. One (1) antenna mounting bracket will be located with the top of the bracket located at the 224-
foot level of leg 2. The bracket will be designed to hold one the antenna a minimum of three (3) 
feet away from the tower leg.  

6.1.1. One (1) SD224 antenna will be mounted to the bracket in the upward direction. 
6.1.1.1. One (1) DB5004S-MTD Fiberglass Outrigger Assembly will be mounted near the 

244-foot level and attached to the antenna in order to minimize its deflection in the 
wind. 

6.2. One (1) LDF6-50A (1-1/4 inch) Andrew coax cable will run from the building to the 224-foot 
level. 

6.2.1. One (1) LDF2-50A Andrew jumper will run from the 1-1/4 inch coax to the SD224 
antennas. 

7. One (1) microwave dish mounted at the 200-foot level off of leg 1. 
7.1. One (1) microwave dish mount with one (1) or more stiff arms. 
7.2. One (1) PL8-65D Andrew 8-foot antenna with Radome. 
7.3. One (1) EWP63 Andrew Microwave Transmission Line runs from the building to the 180-foot 

level. 
8. One (1) microwave antenna mounted at the 180-foot level off of leg 2. 

8.1. One (1) microwave dish mount with one (1) or more stiff arms. 
8.2. One (1) PL6-44E Andrew 6-foot antenna with Radome. 
8.3. One (1) EWP63 Andrew Microwave Transmission Line runs from the building to the 180-foot 

level. 
9. One (1) microwave dish mounted at the 180-foot level off of leg 3. 

9.1. One (1) microwave dish mount with one (1) or more stiff arms  
9.2. One (1) PL6-44E Andrew 6-foot antenna with Radome. 
9.3. One (1) EWP63 Andrew Microwave Transmission Line runs from the building to the 180-foot 

level. 
10. Three (3) Valmont Model Number 99286 mounting brackets each designed to hold four (4) 

Cellular panel antennas will be mounted at the 80-foot level. 
10.1. One (1) of the mounting bracket will be located on each leg of the tower. 
10.2. Four (4) cellular panel mount antennas will be mounted on each mounting bracket. 

10.2.1. A total of twelve (12) antennas will be located at the 80-foot level. 
10.3. One (1) LDF7-50A Andrew coaxial cable will run from a future building to each of the 

antennas. 
10.3.1. A total of twelve (12) cables will be run to the 80-foot level. 

11. Three (3) Valmont Model Number 99286 mounting bracket designed for cellular panel antennas 
will be mounted at the 100-foot level. 

11.1. One (1) of the mounting bracket will be located on each leg of the tower. 
11.2. Four (4) cellular panel mount antennas will be mounted on each mounting bracket. 

11.2.1. A total of twelve (12) antennas will be located at the 100-foot level. 
11.3. One (1) LDF7-50A Andrew coaxial cable will run from a future building to each of the 

antennas. 
11.3.1. A total of twelve (12) cables will be run to the 100-foot level. 
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Section 4 
Communications Shelter 

1. General 
1.1. This statement of work and specifications is  for shelter to be supplied to the City of Lincoln.  
1.2. The shelter shall be a prefabricated concrete communication type of shelter. 
1.3. The shelter structure shall be bullet resistant withstanding 30/06 rifle fire at a distance of 15 feet per UL 

752 standards.   
1.4. The shelter shall be vandal resistant and be constructed of steel reinforced concrete.   
1.5. The shelter structure shall provide a 2-hour fire rating as defined by the Uniform Building Code.   
1.6. The shelter shall be designed for the explicit use of housing electronic equipment within the controlled 

atmosphere required for transmitting and receiving two-way radio equipment. 
1.7. Shelter shall incorporate non-porous wall and roof sections to preclude capillary action and shall be so 

designed and constructed to provide a minimum useful life period of 20 years, without need for major 
maintenance actions.   

1.8. The shelter manufacturer’s maintenance and warranty information shall be included. 
1.9. The shelter shall meet the most recent version the following specifications and standards. In the event that 

two specifications conflict, the more stringent specification shall apply. 
1.9.1. Uniform Building Code 
1.9.2. BOCA National Building Code 
1.9.3. Standard Building Code 
1.9.4. National, State and Local  Building Codes 
1.9.5. ANSI-A.58.1 
1.9.6. UL 752 requirements for low, medium and high power rifle 
1.9.7. National, State and Local Electric Code latest addition 
1.9.8. IEC – Illuminating Engineering Society 

2. SHELTER SPECIFICATIONS 
2.1. General 

2.1.1. The nominal outside dimensions of the shelter shall be 10 feet high, 32 feet wide, and 12 feet deep. 
2.1.2. The shelter shall contain two (2) rooms, one for electronic equipment and one for a generator. 

2.1.2.1. The inside measurements of the equipment room shall be a minimum of 23 feet wide by 10 
feet deep  

2.1.2.2. The inside measurements of the generator room shall be a minimum of 7.5 feet wide by 10 
feet deep. 

2.1.3. The shelter shall be sealed to resist dust infiltration and be watertight. 
2.1.4. The shelter shall be constructed with precast, preassembled steel reinforced solid concrete.   
2.1.5. Panel to panel connections shall be welded. 
2.1.6. Manufacturer must have a minimum of one ACI Certified Level 1 Concrete Technician supervising 

the placing of concrete in the forms. 
2.2. Floor 

2.2.1. Floor section shall be precast steel reinforced solid concrete. 
2.2.1.1. The concentrated loading requirements are 3000 pounds over a 4-foot square area. 

2.2.2. The interior surface shall be covered with 1/8-inch light colored, industrial vinyl floor covering, 
bonded with a waterproof contact adhesive.   

2.3. Walls  
2.3.1. Exterior wall section shall be four (4) inch, solid steel reinforced concrete with an exterior exposed 

aggregate finish.   
2.3.1.1. The exterior surfaces of the walls are to be sealed with two coats of Thoroglaze H Sealer and 

a topcoat of Thorosystem’s Thorosheen Sealer or equivalent. 
2.3.2. Walls shall include insulation with a minimum value of R-11. 
2.3.3. The interior surface of the walls shall be finished with a smooth surface, light in color to permit 

maximum utilization of the available light, and shall be designed to support customer loads as 
specified. 

2.3.3.1. Plastic joint or corner trim shall be installed at all  panel joints.   
2.3.4. A 4-inch vinyl baseboard shall be installed at the base of all interior walls. 

2.4. Roof 
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2.4.1. The minimum specification for the roof shall be 4-inch steel reinforced solid concrete with a 
minimum of 1/8-inch per foot of drainage slope.   

2.4.1.1. The roof shall be a hip type sloping in two (2) directions.   
2.4.2. The roof shall be a cap and fit over the walls, leaving no exposed roof to wall joint. 
2.4.3. The roof shall provide at least a 2-inch overhang on all sides.   
2.4.4. The roof insulation value shall be a minimum value of R-19  
2.4.5. The ceiling shall be finished with a smooth surface and light in color to permit maximum utilization 

of available light. 
2.4.5.1. Plastic joint or corner trim shall be installed at all panel joints.   

2.5. Doors 
2.5.1. The shelter shall be supplied with two (2) doors, one (1) for entry into each of the rooms. 

2.5.1.1. Both doors shall open to the outside of the shelter. 
2.5.2. Both door frames shall be 16 gauge galvanized steel, primed, painted, and fastened to the wall panel.  
2.5.3. Both doors shall be a minimum of 7 foot x 3 foot x 1-3/4 inch 18 gauge galvanized steel, insulated, 

primed, and painted. 
2.5.3.1. The door to the generator room shall be wide enough to install or remove generator set as a 

complete unit. 
2.5.3.2. The doors shall include weather-stripping, mortise lockset with deadbolt and stainless 

tamperproof steel ball bearing hinges.   
2.5.4. Both doors shall have an internal lock mechanism to allow rapid exit from the building (no key exit).   
2.5.5. Both doors shall be equipped with a device to hold the door in the open position.  
2.5.6. A drip cap shall be installed above each door.  
2.5.7. An alarm switch shall be included with each door. 

2.5.7.1. The switch shall consist of form ‘C’ contacts rated .1 amps at 28 Vdc. 
2.5.7.2. Each switch shall be wired to the alarm board in the equipment room. 

2.6. Joints 
2.6.1. All joints shall be sealed with a comp ressible, resilient sealant.   
2.6.2. There shall be no exposed roof to wall or wall to floor exterior joint.   

2.7. Concrete Specifications 
2.7.1. Compressive strength shall be 4000 PSI at 28 days.   
2.7.2. Mix shall be homogenous.  Seeding of aggregate for exposed aggregate finis h is not allowed.   
2.7.3. Cement used in concrete shall be standard Portland cement conforming to the requirement of the 

“Standard Specifications for Portland Cement”, ASTM Designation C150. 
2.7.4. Concrete aggregates shall conform to one of the following specifications: 

2.7.4.1. Specifications for concrete Aggregates, ASTM Designation: C33. 
2.7.4.2. Specifications for Lightweight Aggregates for Structural Concrete, ASTM Designation C30. 

2.7.5. The water used in mixing concrete shall be free from injurious quantities of oil, alkali, vegetable 
matter and salt.   

2.7.5.1. Non-potable water shall not be used in mixing concrete.   
2.8. Steel Reinforcement 

2.8.1. Reinforcement bars shall be deformed steel bars conforming to the requirements of the 
“Specifications for Deformed and Plain Billet-Steel Bars for Concrete Reinforcement”, ASTM 
Designation: A615. 

2.8.2. Welded smooth wire fabric shall be steel wire conforming to the requirements of the “Specifications 
for Welded Steel Wire Fabric for Concrete Reinforcement”, ASTM Designation: A185. 

3. ENVIRONMENTAL CONDITIONS 
3.1. The shelter shall be designed to meet the following environmental conditions: 

3.1.1. Ambient temperature of 70° C (158° F) to -55° C (-67° F) 
3.1.2. Ambient humidity from (0 – 100) percent 

3.2. Equipment Room 
3.2.1. The equipment room shall be designed and equipped with two (2) environmental control systems, 

each consisting of air conditioning and heating systems capable of maintaining the inside 
temperature of the equipment room at 75° F under normal operating conditions.   

3.2.1.1. The internal temperature of the equipment room shall not rise above 84° F when the outside 
ambient temperature is 110° F and the equipment is operating at a 75% duty cycle.  
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3.2.1.2. The internal temperature of the equipment room shall not fall below 65° F when the outside 
ambient temperature is -30° F and all equipment is OFF. 

3.2.1.3. Heating and cooling calculations shall be based on the manufacturer installed equipment and 
along with the customer installed equipment with heat loads of 45,000 BTU’s. 

3.2.2. The heating and air conditioning units shall be an exterior wall-mounted type equivalent to those 
manufactured by Bard, Marvair, or Carrier.   

3.2.3. Each heating and air conditioning unit shall be equipped with low ambient and compressor anti cycle 
controls and integral resistance heat strip. 

3.2.4. The heating and air conditioning system shall include a lead lag controller which allows for 
approximate equal operating time on each air conditioner unit .   

3.2.5. Each heating and air conditioning unit shall include a time delay controller that prevents both units 
from turning on immediately after power has been restored by the generator after a loss of AC power 
from the local utility company.  

3.2.6. All temperature control equipment shall be installed in strict compliance with manufactures 
instructions and guidelines. 

3.3. Generator Room 
3.3.1. The Generator room shall be equipped with electric baseboard heaters designed to maintain the 

temperature at 40° F with an outside ambient temperature of -30°F. 
3.3.2. The baseboard heaters shall be controlled via a remote mount thermostat mounted on the wall. 

4. Cable tray 
4.1. The shelter shall include a 12-inch wide steel cable tray mounted inside the equipment room. 
4.2. The maximum rung spacing shall be 12-inches. 
4.3. The tray shall be installed a minimum of 7 foot-6 inches above the floor. 
4.4. The tray shall be laid out as per Figure 3. 
4.5. Each section of the tray shall be bonded to a connecting section with #2 AWG bare copper wire. 

5. Generator Room 
5.1. A typical layout of the generator room is shown in Figure 4. 

5.1.1. The specific layout for the room can be adjusted for the equipment supplied.   
5.2. The generator room shall be part of the concrete shelter with a solid fireproof wall between it and the 

equipment room.  
5.3. A separate entrance door to the outside of the building shall provide entry into the room.   
5.4. Wall entries shall be provided for generator engine air intake and exhaust, propane fuel supply line, 

electrical cables and alarms.  
6. ELECTRICAL AND LIGHTING 

6.1. Electrical System  
6.1.1. One (1) 120/240 Vac, Single Phase, Electrical service entrance meter socket with a disconnect 

switch mounted outside of the generator room and aligned with the generator transfer. 
6.1.1.1. The disconnect switch shall be designed to locked into position with a standard paddle lock. 

6.1.2. A rigid metal conduit shall be provided and sized accordingly for the service entrance conductors.  
6.1.2.1. The conduit shall run from the meter socket outside the generator room to the Transfer 

Switch. 
6.1.3. The shelter shall include a Joslyn Model 1265-85, PolyPhaser IS-PM240-BP or equivalent AC 

power line surge arrester installed according to manufactures instructions. 
6.1.4. The shelter shall include a 120/240 VAC, single phase, 60 Hz main power distribution panel capable 

of controlling a minimum of 200 amps.  
6.1.4.1. The panel shall contain a main breaker capable of disconnecting the power to the panel. 
6.1.4.2. The panel shall contain a minimum of 40 breaker spaces.  
6.1.4.3. The panel enclosures shall be NEMA 1 surface mounted.   
6.1.4.4. Circuit breakers for all manufacturer installed equipment and customer loads shall be 

provided.  
6.1.5. All interior shelter wiring shall be installed in surface mounted electrical metallic tubing (E.M.T.).  
6.1.6. All conductors shall be properly sized and rated for the load. 

6.1.6.1. Conductors shall be copper type THHN and, shall be no smaller than #12 AWG. 
6.1.7. Conductors shall be a continuous run from outlet to outlet.   

6.1.7.1. Splices shall be made within outlet boxes or junction boxes only. 
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6.1.8. A minimum of 6 inches of extra conductor wire shall be provided at each outlet to make splices or 
joints, except where it is intended to loop through sockets, receptacles and other fixtures without 
splices or joints. 

6.1.9. Wall receptacles shall be 120V, 3 wire  grounding type duplex receptacles rated 20 amp. 
6.1.9.1. Each wall receptacles shall be run to the main distribution panel as a separate circuit . 

6.1.10. Typical spacing for duplex wall outlets is at 4-foot intervals and 18 inches above finished floor level.  
6.1.11. One (1) dedicated twenty (20) amp circuit shall be run from the main power distribution panel to the 

tower light controller. 
6.1.12. One (1) outside rated receptacle shall be located near the center of each of the exterior walls. 

6.2. Uninterruptible AC Power Source (UPS) 
6.2.1. The shelter shall include a Powerware Model # FE18KVA UPS with external bypass switch and 

battery pack capable of supplying AC power for 10 minutes at full load after loss of utility power.  
6.2.2. The input and output of the UPS shall be wired to a Powerware model # BPE-05-MBB-1A make -

before-break external bypass switch installed as per the manufacture’s instructions. 
6.2.3. The AC Line Input of the UPS Bypass switch shall be wired to a 240 VAC, circuit breaker in the 

main distribution panel. 
6.2.3.1. The breaker shall be sized according to the UPS manufacture’s specification.  

6.2.4. The AC Line Output of the UPS Bypass Switch shall be wired to a 120/240 VAC, 60 Hz UPS Power 
Distribution panel with main breaker and snap in branch power distribution breakers located as per 
Figure 3. 

6.2.4.1. The main breaker shall be sized according to the UPS manufacture specifications 
6.2.5. The UPS Power Distribution panel shall have a minimum of twenty (24) breaker spaces. 
6.2.6. Twenty (20) each 120 volt, 20 amp twist-lock receptacles shall be mounted to the cable tray facing 

down as per Figure 3. 
6.2.6.1. Each receptacle shall be wired to a separate 20-amp breaker in the UPS distribution panel.  

6.3. Lights 
6.3.1. The equipment room shall include three (3) rows of florescent light fixtures with three (3) fixtures in 

each row.  
6.3.1.1. Each fixture shall contain two (2), 4-foot long, 40 watt florescent tubes. 

6.3.2. The generator room shall include three (3) florescent light fixtures located as per Figure 4. 
6.3.2.1. Each fixture shall contain two (2), 4-foot long, 40 watt florescent tubes . 

6.3.3. Four (4) high pressure sodium exterior light fixtures shall be provided on the outside of the building. 
6.3.3.1. Each fixture shall be rated for 40 watts minimum. 
6.3.3.2. Three (3) fixtures shall be installed in the centered of each side and back wall of the building. 
6.3.3.3. One (1) fixture shall be installed on the front of the building centered between the two doors.  
6.3.3.4. The fixtures shall be supplied with vandal resistant lens and photocell with a switch override 

located inside the equipment room.  
6.4. Tower Light Controller  

6.4.1. A 4’x 8’ x ¾” sheet of plywood shall be mounted to the wall between the air conditioner vents for 
mounting the tower light controller. 

6.4.2. A 2-1/2 inch conduit shall be run from the exit point near the coax entry panel to the edge of the 
plywood used to mount the tower light controller. 

6.5. Generator 
6.5.1. One (1) 120/240 VAC single phase, 45 kW generator shall be installed in the generator room. 
6.5.2. The generator shall be designed to run on propane gas. 

6.5.2.1. The propane tank shall be located in the northwest corner of the site as per Figure 2. 
6.5.3. The generator shall include an adjustable delay timer for setting the time to transfer after startup. 
6.5.4. The generator shall include an adjustable delay timer for setting the time to transfer back to normal 

after the utility power is returned. 
6.5.5. The generator shall include an adjustable delay timer for setting cool down time for generator after 

utility power is returned. 
6.5.6. The generator shall include a runtime meter. 
6.5.7. The wiring for the generator alarms shall be run to a type 66 block on the alarm board in the 

equipment room. 
6.6. Transfer Switch 
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6.6.1. The shelter shall include a 120/240 Vac, 260 ampere automatic transfer switch located in the 
generator room. 

6.6.2. The switch shall include Meters that indicate voltage, current and power connected to the equipment 
side of the transfer switch. 

6.6.3. The switch shall be designed to start the generator and transfer the load if power is interrupted to 
either leg of the main power feed. 

6.6.4. The transfer switch shall be designed to automatically exercise the generator once a week. 
6.6.4.1. The switch shall be adjustable run the test in either loaded or unloaded. 
6.6.4.2. A manual test switch shall be included to simulate loss of utility power. 

6.6.5. Wiring for the transfer switch alarms shall be run to a Type 66 punch block on the alarm board. 
6.7. Alarms , telephone and fire  protection 

6.7.1. A 4’ x 8’ x ¾” sheet of plywood shall be mounted to the wall for use as an alarm board as per Figure 
3. 

6.7.2.  Fire alarm 
6.7.2.1. The minimum fire protection required for the shelter is a smoke alarm and a Class ABC fire 

extinguisher for each room. Alarm contacts shall be connected a 66 punch block on the alarm 
board. 

6.7.3. Additional form “C” type contact alarms shall be wired to a type 66 punch block on the alarm board 
for the following functions: 

6.7.3.1. Door entry alarms 
6.7.3.2. Low temperature alarms 
6.7.3.3. High temperature alarms 
6.7.3.4. Air conditioner failure alarms 
6.7.3.5. AC power fail alarm 

7. Fiber 
7.1. Four (4) 2-inch conduits shall extend from just above the Alarm board in the equipment room, through 

the generator room to a junction box mounted on the outside of the of the generator room wall. 
7.1.1. The junction box shall be a minimum of 18-inches deep in order to provide an adequate bending 

radius for the fiber. 
7.1.2. The junction box shall be mounted such that the conduit  from the inside of the building is located 

near the top of the box. 
7.2. Four (4) 2-inch conduits shall be run from the bottom of the junction box to just outside the perimeter of 

the fence. 
7.2.1. The conduit shall be installed in a manner such that it enters the box at a point closest to the lid. 
7.2.2. The minimum bending radius of conduit is 24-inches. 

8. GROUNDING SYSTEM 
8.1. Equipment Room 

8.1.1. The shelter shall include a 24-port RF cable entry panel with weather proof protective boots  
mounted to the back wall of the equipment room as per the drawings. 

8.1.1.1. Three (3) PolyPhaser model number 8PB-M or equivalent bulkhead entry panels shall be 
used. 

8.1.1.2. The entry panel shall provide for grounding of both the coaxial shield and coaxial cable 
protectors. 

8.1.1.3. The entry panel shall accommodate up to 3-inch diameter rigid coaxial cables. 
8.1.2. A Master Ground Buss Bar (Hargar model GBI14412JMGB or equivalent) shall be installed 66-

inches above the floor centered below the coax entry panel. 
8.1.3. An internal split halo ground buss shall be installed six (6) inches below the ceiling of the equipment 

room using insulated standoffs mounted to the walls. 
8.1.3.1. The halo ground buss shall consisting of two (2) #2 AWG stranded green insulated copper 

wire each connected to the top side of the Master Ground Buss Bar using high compression 2-
hole lugs connected to the sixth and seventh column of holes in the buss bar.  

8.1.3.2. The two (2) halo ground cables shall be mounted such that they extend in opposite directions 
around the equipment room and end at approximately the center point of the opposite wall. 

8.1.3.2.1. The unterminated ends shall be separated from each other by twelve (12) inches. 
8.1.4. The metal door frame shall be bonded to the internal halo ground. 

8.1.4.1. The metal doors shall be bonded to the door frames. 
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8.1.5. An equipment ground cable shall be bonded to the Master Ground Buss using #2 AWG stranded 
green insulated copper wire and run along the cable tray as per Figure 3. 

8.1.5.1. The cable shall be bonded to the Master Ground Bar using high compression 2-hole lugs 
connected to the third column of holes. 

8.1.6. The cable tray shall be bonded to the Master Ground Buss Bar using #2 AWG stranded green 
insulated copper wire. 

8.1.6.1. The cable shall be bonded to the Master Ground Bar using high compression 2-hole lugs 
connected to the last column of holes on the right. 

8.1.7. A ground riser running from the Master Ground Buss to the external grounding system shall be 
installed using insulated standoffs and two (2) #2 AWG bare copper wires. 

8.1.7.1.1. The cables shall exit the building through a PVC conduit that is installed at a 45 degree 
angle through the wall. 

8.1.7.1.2. The PVC shall be place at 42 inches above the floor. 
8.1.7.1.3. The PVC shall extend far enough so that it can be extended downward to the grounding 

system. 
8.1.7.2. The cables used for the ground riser shall be connected to columns four (4) and five (5) of the 

Master Ground Buss Bar using high compression 2-hole lugs.  
8.1.7.2.1. The lower ends of the ground riser cables shall be bonded to grounding system using 

exothermic wield. 
8.1.8. Silicone sealer or equivalent shall be used to seal the PVC after the ground riser has been installed.  

8.2. Generator Room 
8.2.1. Grounding of electrical power and surge suppression equipment shall be done in strict compliance to 

the latest edition of the National, State and Local Electric Codes.  
9. QUALITY ASSURANCE 

9.1. The shelter manufacturer shall have a quality assurance program to ensure that it’s building meet the 
industry standards.   

9.2. An inspection log shall be maintained with inspection disposition recorded by the Quality Assurance 
inspector.   

9.2.1. These records shall be available for inspection upon request.  
9.3. The major inspection categories are framing, assembly, concrete, steel assembly, electrical, finish, 

grounding and preparation for shipping. 
9.4. All wall and floor mounted equipment shall present a neat and symmetrical appearance and shall be 

installed to withstand shock and vibration due to shipping. 
9.5. When completed, the shelter and installed accessories shall be complete in every respect and ready for 

intended use. 
10. DOCUMENTATION 

10.1. The following documentation shall be supplied by the shelter manufacture: 
10.1.1. Shelter start-up information and maintenance procedures. 
10.1.2. Detailed drawings showing the shelter layout and structural dimensions.   
10.1.3. Detailed drawings showing equipment and accessories installed in the shelter. 
10.1.4. Inventory list of equipment and parts associated with the shelter and installed equipment. 
10.1.5. Quality assurance acceptance documentation for the shelter. 
10.1.6. All required state and local certifications. 
10.1.7. Two (2) complete sets of Operation and Maintenance Manuals for the shelter and all manufacture 

installed equipment.   
10.1.7.1. Included in these manuals will be manufacturer data and warranty.   
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Figure 1 
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Figure 2 
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Figure 3 
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Figure 4 
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Figure 5 
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Figure 6 



LANCASTER  COUNTY
GENERAL CONDITIONS

For the purpose and intent of this project, the enclosed “General
Conditions, City of Lincoln, Nebraska 10/29/92)”, wherever
“Owner” or “City of Lincoln (City)” is referenced it shall mean
“Lancaster County”.  In further clarification, it is understood that
the City of Lincoln is not involved with this project, but rather
Lancaster County is adapting the “General Conditions” to govern
the administration of this project.
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                              1                     GENERAL TERMS

GENERAL TERMS
____________________________________________
I. DEFINITIONS

A. Addendum (Addenda) shall mean the formal written
instructions the City issued to prospective Bidders prior to
the closing date for receipt of bids. Such instructions
change or clarify the original plans or specifications, i.e.,
additions, deletions, modifications, or explanations.

B. Advertisement shall mean the announcement the City made
as required by law, stating the time and place for receiving
bids for the Work.

C. Architect shall mean the designated architect or engineer
the City employed or contracted to provide design and
other professional services related to the project. 
Architect shall include the Architect or the Architect's
authorized representative.

D. Bid shall mean the properly signed and guaranteed written
offer of the Bidder to perform the Work.  Bid shall include
Proposals or other formal written offers to perform the
Work.

E. Bidder shall mean any individual, entity, firm, partnership, or
corporation formally submitting a proposal to perform the
Work or to supply materials for the Work.  Bidder shall
include any of the same acting through an authorized agent
or representative.

F. Change Order shall mean a written instrument  the
Architect or Contract Administrator issues and the Mayor
and the Contractor approve to state the City and
Contractor’s agreement for a change in the Work.   All
Change Orders shall specify the method of payment, if any. 
All Change Orders shall specify adjustments in the Contract
Sum or Contract Time, if any.

G. City shall mean the City of Lincoln, Nebraska, and shall
include the City's authorized representative.

H. Claim shall include a demand or assertion by the City or
Contractor seeking an adjustment to or interpretation of
Contract terms, payment, time or other matters related to
the Contract.  The party making the Claim shall substantiate
any such Claim.

I. Construction Change Directive shall mean a written
instrument the Architect or Contract Administrator issues
and the City approves for a change in the Work within the
scope of the Contract.  Such changes shall include
additions, deletions or other revisions.  Such directive shall
state a proposed basis for adjustment, if any, in the Contract

Sum or Contract Time, or both.   Construction Change Directives
shall not invalidate the Contract in any event.

J. Contract Documents shall include the Contract, Conditions of the
Contract (General, Supplementary and other conditions), Drawings,
Specifications, addenda issued prior to execution of the Contract,
other documents listed in the Contract and modifications or other
agreements required to complete the work issued after execution of
the Contract.  Unless specifically excluded in the Contract, Contract
Documents shall also include the bidding requirements,
Advertisement, Instructions to Bidders, sample forms, Contractor's
Bid and Addenda.  See also: Subparagraphs XIV(D); and XXIV(A).

K. Contract shall mean the entire and integrated agreement between
the City and Contractor.  The parties may amend or modify the
Contract only by  Modification.

L. Contract Time shall mean the time the Contract Documents allow
for Substantial Completion of the Work.  Contract Time shall include
any changes the City authorized by Modification. 

M. Contractor shall mean the person or entity identified as such in
the Contract.  Contractor includes the Contractor or the
Contractor's authorized representative.  The contractor is always
considered as an independent Contractor.

N. Day shall mean calendar day including Sundays and Holidays. 
(See Subparagraph  II(G),Time)

O. Drawings shall include any graphic or pictorial portions of the
Contract Documents showing the design, location and dimensions
of the Work, including: plans, elevations, sections, details,
schedules and diagrams related to the Work.

P. Liquidated Damages shall mean the amount prescribed in the
Contract Documents that the Contractor is to pay to the City for
each Day after the contract  completion date until the Substantial
Completion Date.  Liquidated Damages are actual damages the
Contractor owes the City.  The Contractor agrees such damages
are not a penalty.  

Q. May shall be permissive. 

R. Mayor shall mean the Mayor of the City of Lincoln, Nebraska.

S. Modification shall include any (1) written amendment to the
Contract that both the City and Contractor have signed, (2)
Change Order, (3) Construction Change Directive or (4)
authorized written order the Architect issued for a minor change
in the Work.

T. Month shall mean a calendar month.
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U. Product Data shall include illustrations, standard
schedules, performance charts, instructions, brochures,
diagrams and other information the Contractor furnishes
to illustrate materials or equipment for the Work.

V. Project Manual shall mean the document assembled for
the Work that may include the bidding requirements,
sample forms, Conditions of the Contract and
Specifications.

W. Project shall mean the total construction related to the
Work provided by this Contract.  The Project may include
construction by the City or by separate contractors.

X. Samples shall include physical examples that represent
materials, equipment or workmanship and establish
standards for the Work.

Y. Shall shall be mandatory. 

Z. Shop Drawings shall include drawings, diagrams,
schedules and other data the Contractor or any
Subcontractor, Sub-subcontractor, manufacturer, supplier
or distributor specially prepared to illustrate some portion
of the Work.

AA. Specifications shall mean any written requirement for
materials, equipment, construction systems, standards or
workmanship for the Work, including performance of
related services.

BB. Sub-subcontractor shall mean a person or entity a
Subcontractor hires or contracts to perform a portion of
the Work at the site.  Sub-subcontractor includes any
Sub-subcontractor or an authorized representative of the
Sub-subcontractor.

CC. Subcontractor shall mean a person or entity the
Contractor hires or contracts to perform a portion of the
Work at the site.  Subcontractor includes any
Subcontractor or an authorized representative of the
Subcontractor.  Subcontractor shall not include any
separate contractor the City hires or contracts or any
subcontractors of such separate contractor.

DD. Substantial Completion Date shall mean the date the City
certifies as such in accordance with Paragraph LIII,
Substantial Completion.

EE. Substantial Completion shall mean the stage when the City
determines (according to the Contract Documents) that
the Work or a designated portion thereof is sufficiently
complete, and when the Contractor has secured all
required occupancy permits, if any, so the City can
occupy or use the Work for its intended use.

FF. Work Commencement Date shall mean the date established as
such in the Contract.   The Contractor shall not postpone such
date by failure to act or by permitting or allowing persons or
entities under the Contractor's responsibility to postpone such
date.

GG. Work shall include the construction and services the Contract
Documents require, whether completed or partially completed,
and all other labor, materials, equipment and services necessary
to fulfill the Contractor's obligations.  Work may constitute the
whole or a part of the Project.

_______________________________________________________
II. CONSTRUCTION AND INTENT

A. The General Conditions may refer to conditions that are not
applicable to the Work. Such Conditions shall have no meaning.

B. Organization of the Specifications into divisions, sections and
articles, and arrangement of Drawings shall not control the
Contractor in dividing the work among Subcontractors or in
establishing the extent of Work to be performed by any trade.

C. Words and phrases that have well-known technical or
construction industry meanings shall have such recognized
meanings unless the context requires otherwise.

D. Words used in the singular shall include the plural, and the plural
the singular. 

E. Words used in the masculine gender shall include the feminine
and the feminine the masculine.

F. These rules of construction shall not apply to any part of the
Contract that expressly excludes such construction, or where
the subject matter or context of such provision requires
otherwise.

G. When the Contract Documents provide for a time determination by
stating a certain  number of days, the parties shall determine
such time as follows: 

1. Exclude the first day and include the last day.
2. Exclude Sunday if it would otherwise be the last day.
3. Exclude the following Holidays as observed by the City  if

such Holiday would otherwise be the last day: Labor Day,
Veteran's Day, Thanksgiving Day, Christmas Day, New
Year's Day, President's Day, Memorial Day or Independence
Day.

H. Contract Documents frequently omit modifying words such as
"all" and "any" and articles such as "the" and "an." Such omission
in one statement as opposed to inclusion in another shall not
affect the interpretation of either statement.
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I. The parties shall interpret the General Conditions ex-
clusively according to the terms of the Contract
Documents.  The parties do not intend any comparison to
any other document.  

___________________________________________________
III. OWNERSHIP AND USE OF DRAWINGS,

SPECIFICATIONS AND OTHER DOCUMENTS

A. The Drawings, Specifications and other documents the
Architect prepares for this Project are and shall remain
the property of the City and the Architect.  Both the City
and the Architect retain all common law, statutory and
other reserved rights, including any copyright.

B. Upon completion of the Work, the Contractor shall return
or account for all copies of any Drawings, Specifications
and other documents the Architect prepares (except the
Contractor's record set) to the Architect.

C. The City and the Architect have provided the Drawings,
Specifications and other documents the Architect pre-
pares for this Project (and copies thereof furnished to the
Contractor) solely for use in this Project.  Any other use
requires the specific written consent of the City and
Architect.  The Contractor, Subcontractor, Sub-
subcontractor, and material or equipment suppliers, shall
not use such documents on other projects, including
additions to this Project outside the scope of the Work.

D. The City and Architect hereby grant to the Contractor,
Subcontractors, Sub- subcontractors and material or
equipment suppliers a limited license to use and reproduce
applicable portions of the Drawings, Specifications and
other documents the Architect prepares for this Project. 
Subcontractors, Sub-subcontractors and material or
equipment suppliers shall take such license limited strictly
to documents appropriate for use in their own work. 
Such license shall include authority to submit or distribute
licensed documents to meet official regulatory
requirements or for other official purposes for the Project. 

PRECONDITIONS AND
ASSURANCES
___________________________________________________
IV. GENERAL PRECONDITIONS AND ASSURANCES

A. By submitting a bid, the Contractor represents that the
Contractor has:

1. Inspected and otherwise acquired site specific information of and
concerning:
a. The conditions under which the work is to be performed;
b. the site of the work; 
c. the structure of the ground; 
d. any obstacles that may be encountered; and 
e. all other relevant matters concerning the work; 

2. Compared and evaluated such personal observations with the
requirements of the Contract Documents; 

3. Determined such methods and practices necessary as to
underground structures, underground utilities (both public and
private), underground soil and rock formations, ground water,
and other obstacles that may be encountered;

4. Made and prepared its Bid using only materials and equipment
which comply fully with the plans and specifications,
acknowledging that any failure to do so shall make the Contractor
responsible for furnishing materials and equipment which fully
conform without additional compensation;

5. Examined the complete specifications and plans, including all
related documents, all of which may contain provisions applicable
not only to the Contractor, but also to the Subcontractors;

6. Made such examinations and is satisfied as to the conditions to
be encountered in performing the work and as to the
requirements of the Contract; 

7. Verified the correctness of any quantities listed in any Contract
Documents; and 

8. Received all the information the Contractor needs concerning the
conditions of the Project Site.

B. The Contractor shall not present a claim for adjustment to the
Contract Sum or Contract Time for any condition the Contractor
knew or reasonably should have known from information
available to the contractor under Subparagraph IV(A).  The
Contractor shall not present a claim for surface or subsurface
conditions encountered.

C. The Contractor shall not present a claim for adjustment to the
Contract Sum or Contract Time for any dispute related to:
estimates of quantities in the Contract, or any misunderstanding
of the nature or amount of work to be done.

D. The Contractor shall employ such methods and means in the
carrying out the work as will not cause any interruption or
interference with any other contractor or subcontractor.

E. Based upon the contract documents, the Contractor agrees and
acknowledges that:

1. The Contract documents are adequate and sufficient to
provide for completion of the Work. This acknowledgment
extends to work that by inference or necessity may be
required or useful for the completion of the work in
accordance with all applicable laws, codes and professional
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standards, even though such work may not be
expressly provided for in the Contract Documents;

2. The contract sum is reasonable compensation for all
the Work, including all unforeseen, foreseen and
foreseeable risks, hazards and difficulties in con-
nection with the Work;

3. The Contract Time is adequate for the performance of
the Work; and

4. The Work shall not result in any lateral or vertical
movement of any structure.

F. The Contractor shall sign all necessary Contract
Documents and any related documents necessary to
complete the Work.

__________________________________________________
V. UNIT PRICES.

When the Contract Documents provide for portions or
quantities of Work on a unit price basis, such estimated
quantities in the Contract are approximate and are to be
used only as a basis for estimating the probable cost of
the work and for comparing the proposals offered for the
work.  The Contractor agrees that, during progress of the
work, the City may find it advisable to increase or
decrease the quantities as the City may deem necessary
or desirable.  The actual amount of work to be done and
material to be furnished on a Unit Price basis may differ
from the estimated quantities.  The City shall make
payment for Unit Price Work based on the actual number
of units installed on the completed work.

__________________________________________________
VI. STATED CONDITIONS.

Where the City indicates conditions in the Contract
Documents, such conditions shall be considered only for
information and as indicative of conditions as observed at
the time and place indicated.  The City shall not be held
responsible for any variance in conditions encountered at
the time of actual work.

CITY
___________________________________________________
VII. INFORMATION AND SERVICES REQUIRED OF THE CITY

A. The City shall not be responsible for furnishing surveys
(unless required for the execution of the work and
requested by the Contractor in writing) or for providing
other information as to the physical characteristics, legal
limitations, or utility locations for the project site.  The City
shall furnish or cause to be furnished to the Contractor a

legal description of the project site.  Such legal description shall
not be a part of the Contract Documents.  The City may provide
existing test borings for the site.  If the Contractor uses any such
information, the Contractor is solely responsible for such use. 
The City does not assume any responsibility whatsoever as to
the sufficiency or accuracy of such borings, or any logs or
results from such borings including any related interpretations. 
Further, the City provides absolutely no warranty or guarantee,
express or implied, that the conditions indicated by such borings,
investigations, logs, or information are representative of those
existing throughout the project site, or any part thereof, or that
changes or unforeseen developments may not occur.

B. Except for permits and fees that are the responsibility of the
Contractor under the Contract Documents, (For example see:
Paragraph XVIII.) the City shall secure and pay for necessary
approvals, easements, assessments and charges required for
construction, use or occupancy of permanent structures or for
permanent changes in existing facilities. 

C. The City shall furnish information or services under the City's
control with reasonable promptness to avoid delay in orderly
progress of the Work.

D. The above responsibilities supplement other duties and
responsibilities of the City provided elsewhere, specifically
including Construction by City or by Separate Contractors,
Payments and Completion, and Insurance and Bonds.

_____________________________________________________
VIII. CITY'S RIGHT TO STOP THE WORK

If the Contractor fails to correct Work that is not in accordance
with the requirements of the Contract Documents (as required by
correction of work provisions), or persistently fails to carry out
Work in accordance with the Contract Documents, the City may
order the Contractor to stop the Work, or any portion thereof, until
the Contractor eliminates the cause for such order.  The Mayor
shall sign such stop order stating such cause in writing.  The
right of the City to stop the Work shall not give rise to a duty for
the City to exercise this right for the Contractor or any other
person or entity.

_______________________________________________________
IX. CITY'S RIGHT TO CARRY OUT THE WORK

A. If the Contractor defaults or neglects to carry out the Work in
accordance with the Contract Documents, the City may (without
prejudice to other remedies) correct such deficiencies.  The City
may do so only when the Contractor fails to commence
corrections within a seven-day period after receipt of written
notice from the City, or when the Contractor fails to continue
correction of such deficiencies with diligence and promptness.
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B. The City or the Architect shall issue an appropriate
Change Order deducting the cost of correcting such
deficiencies.  Such Change Order shall include
compensation for the Architect's additional services and
expenses made necessary by such default, neglect or
failure.  If payments then or thereafter due to the
Contractor are not sufficient to cover such amounts, the
Contractor shall pay the difference to the City.

__________________________________________________
X. STORAGE OF MATERIALS

A. The Contract shall store all materials under the general
supervision and direction of the Architect.

B. The Contractor shall store all Materials to preserve their
quality and fitness for the Work and to facilitate prompt
inspection.

C. The Architect may, when needed, order the Contractor to
store Materials under cover or on wooden platforms or as
the Architect otherwise reasonably requires to protect the
same from damage.

D. The Contractor shall not use any materials in the Work that
may contain Asbestos as defined under the Nebraska
Asbestos Control Act, Neb. Rev. Stat §§71-6301 et. seq.
without the express written approval of the City.

__________________________________________________
XI. ALTERATIONS AND SUBSTITUTIONS.

A. The City or the Architect shall have the right to alter and
modify the plans and specifications, thus making specific
changes in the Work.  If such changes diminish the
amount of Work, the Contractor shall not file any claim for
anticipated profit from such loss of Work.  If such
changes increase the amount of work, such increase
shall be made by Modification to the Contract.

B. Whenever the drawings or specifications identify a
material, article, or piece of equipment by brand name or
catalog number, such identification shall define
performance, quality level,  or other salient requirements. 
The Architect may consider other products of equal
performance, capacity, quality and function upon the
Contractor's written substitution request.  Otherwise, the
Contractor shall use the identified goods, unless the
Architect approves such request for substitution  in
writing.  Upon any substitution of lesser priced goods, the
Architect shall prepare a Modification deducting any
resulting price differential from the Contract Sum. 
Otherwise, the Contractor shall make any incidental
changes or extra component parts required to
accommodate the substitute without a change in the

Contract Sum or Contract Time.  The Contractor warrants that
approved substitutes will not effect major changes in the function
or general design.

____________________________________________________
XII. DEFECTIVE MATERIALS.

A. The City shall consider all materials not conforming to the
specifications as defective.  Unless remedied, the City shall reject
all defective material, whether in place or not.  The Contractor
shall remove any such defective material from the work site at
the Contractor's own cost.

B. The Architect may approve materials the Contractor has remedied
by reconditioning or correction to satisfactorily meet the
Specifications.  The Architect may make such approval in writing
upon the  written request of the Contractor.  The Contractor shall
not use any remedied materials without such written approval. 

_____________________________________________________
XIII. CITY SUPPLIED MATERIALS.

A. The City shall furnish City supplied Material or equipment
according to the Contract Documents in good condition and ready
for installation.  The Contractor shall pick up such material or
equipment at a location the City or the Architect shall designate.

B. The Contractor shall inspect and measure all City supplied
material or equipment before the same is loaded onto the
Contractor's vehicle for transportation to the work site.  The
Contractor shall complete and sign a Certificate of Acceptance
for such materials and immediately submit the same to the
Architect or his authorized representative.  The Contractor shall
note all defects in materials and measure on such Certificate.

C. The Contractor shall return any excess city supplied materials to
the point of receipt.  The City shall thereupon issue the Contractor
a written receipt verifying condition and measures such excess
material.  The City may refuse any materials damaged by the
Contractor.  The Contractor shall pay for the cost of any such
damaged materials.

CONTRACTOR
_______________________________________________________
XIV. REVIEW OF CONTRACT DOCUMENTS AND FIELD CONDITIONS

BY CONTRACTOR

A. The Contractor hereby specifically acknowledges and declares
that the Contract Documents are complete and sufficient to have
enabled the Contractor to determine the cost of the work. The
Contractor hereby specifically acknowledges and declares that
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the Drawings, Specifications and all addenda are
sufficient to enable the Contractor to construct the Work
in accordance with applicable laws, statutes, building
codes and regulations, and otherwise to fulfill all its
obligations to complete the Work.  In addition, if the
Contractor performs any construction activity with
knowledge that it involves a recognized error,
inconsistency or omission in the Contract Documents, the
Contractor shall assume full responsibility for such
performance and shall bear the attributable costs for
correction. See Subparagraph XVIII(C) for discrepancies
related to Building Codes and regulations.

B. The Contractor shall take field measurements and verify
field conditions and shall carefully compare such field
measurements and conditions and other information
known to the Contractor with the Contract Documents
before commencing activities.  The Contractor shall
immediately report any errors, inconsistencies or
omissions discovered to the Architect in writing.

C. The Contractor shall perform the Work in accordance with
the Contract Documents and submittals approved
pursuant to Paragraph XXIV.

D. The Architect or City may furnish the Contractor additional
instructions and detailed drawings as necessary to carry
out the Work.  Such additional drawings are a part of the
Contract Documents 

__________________________________________________
XV. SUPERVISION AND CONSTRUCTION PROCEDURES

A. The Contractor shall supervise and direct the Work, using
the Contractor's best skill and attention.  The Contractor
shall be solely responsible for and shall have control over
construction means, methods, techniques, sequences,
coordination,  and procedures for all portions of the Work.

B. The Contractor shall be responsible to the City for acts
and omissions of the Contractor's employees,
Subcontractors and their agents and employees, and 
other persons performing portions of the Work under a
contract with Contractor.

C. The Contractor shall not be relieved of obligations to
perform the Work in accordance with the Contract
Documents either by activities or duties of the Architect in
the Architect's administration of the Contract, or by tests,
inspections or approvals persons other than the
Contractor perform.

D. The Contractor shall be responsible for inspection of portions of
Work already performed under this Contract to determine that
such portions are in proper condition to receive subsequent
Work.

E. At the earliest possible time after the commencement of the Work
on the Project Site, the Contractor shall: 

1. Contract (at Contractor's expense) a state licensed land
surveyor to verify and establish all property corners and
benchmarks;  

2. Locate the Project on the Project Site;
3. Establish any necessary reference marks and axes from

which the Work accurately can progress; 
4. Furnish the Architect evidence of the verification required

above; and
5. Provide written Notice to the City of any errors discovered

from such verification.

F. If the Work requires any public authority to inspect or approve the
same, the Contractor shall cause the timely performance of any
such inspection or approval.  No such inspection performed or
failed to be performed shall waive the Contractor's obligations
under the Contract Documents.  No such inspection or approval
(even if the City is the inspecting or approving authority) shall act
as an approval or acceptance of the Work or portions thereof by
the City.

G. The Contractor acknowledges that it is the Contractor's
responsibility to hire all personnel for the proper and diligent
prosecution of the Work.  The Contractor shall use its best efforts
to maintain labor peace for the duration of the Work.  In the event
of a labor dispute, the Contractor shall not be entitled to any
increase in the Contract Sum.

_______________________________________________________
XVI. LABOR AND MATERIALS

A. Unless otherwise provided in the Contract Documents, the
Contractor shall provide and pay for: labor, materials, equipment,
tools, construction equipment and machinery; water, heat,
utilities, transportation, and other facilities; and any other item or
services necessary for proper execution and completion of the
Work.  Such items and services shall be so provided regardless
of whether temporary or permanent or whether incorporated or
to be incorporated in the Work.

B. The Contractor shall enforce strict discipline and good order
among the Contractor's employees and other persons carrying
out the Contract.  The Contractor shall not employ or permit
employment of unfit persons or persons not skilled in tasks
assigned to them.
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__________________________________________________
XVII. WARRANTY

A. The Contractor warrants to the City that:

1. Materials and equipment furnished under the Contract
shall be of good quality and new unless otherwise
required or permitted by the Contract Documents;

2. The Work shall be free from defects not inherent in the
quality required or permitted;

3. The Work shall be performed in accordance with ac-
cepted and established practices and procedures rec-
ognized in the construction trade in general and the
Architect or design professionals in general; and 

4. The Work shall conform with the requirements of the
Contract Documents.

B. The City may consider Work not conforming to these
warranty requirements as defective Work.

C. The Contractor's warranty excludes: Remedy for damage
caused by abuse by the City; Modifications not executed
by the Contractor; improper or insufficient maintenance by
the City; improper operation by the City; or normal wear
and tear under normal usage.

___________________________________________________
XVIII. PERMITS, FEES AND NOTICES

A. Unless specifically exempted in the Contract Documents,
the Contractor shall secure and pay for the building permit
and other legally required permits and governmental fees,
licenses and inspections necessary for proper execution
and completion of the Work that are customarily secured
after execution of the Contract.  The Contractor shall
procure all Certificates of inspection, use, occupancy,
permits and licenses, pay all charges and fees and give
all notices necessary and incidental to the due and lawful
prosecution of the Work.  Certificates of inspection, use,
or occupancy shall be delivered to the City upon
completion of the Work.  Such delivery shall be made in a
timely manner to allow the City to occupy the Project in
accordance with the approved Work schedule.  The
Contractor shall not request or claim any adjustment to the
Contract Sum for the costs of procuring any such
inspections or approvals. 

B. The Contractor shall comply with and give notices
required by laws, ordinances, rules, regulations, and
lawful orders of public authorities bearing on performance
of the Work and shall likewise require all subcontractors
and all their employees to do the same.

C. The Contractor shall review the Contract Documents to determine
any discrepancy between building codes and regulations the
Contractor has knowledge of or should reasonably be able to
determine.   The Contractor shall immediately notify the City and
the Architect in writing of any such discrepancies.  The
Contractor shall not violate any zoning, setback or other location
requirements, laws or codes and ordinances, or of any recorded
covenants the Contractor has knowledge.  If the Contractor
observes that portions of the Contract documents are at variance
with applicable laws, statutes, ordinances, building codes, rules
or regulations, the Contractor shall promptly notify the City and
the Architect in writing, and any resulting changes necessary
shall be accomplished by appropriate Modification.  See
Subparagraph XIV(A) for discrepancies related to error,
inconsistency or omission in the Contract Documents.

D. If the Contractor performs Work knowing it to be contrary to
laws, statutes, ordinances, building codes, and rules and
regulations without such notice to the Architect and City, the
Contractor shall assume full responsibility for such Work.  In
addition, the Contractor shall bear the attributable costs of
correction.

_______________________________________________________
XIX. PRE-CONSTRUCTION AND PROGRESS CONFERENCES.

A. Within forty-eight (48) hours of receipt of notification from the
Architect, the Contractor or his authorized representative shall, at
no cost to the City, appear at a location designated by the
Architect for the purpose of discussing pre-construction or
construction scheduling, traffic control procedure or methods,
and project progress during construction.

B. At such conferences the Contractor or his authorized
representative shall provide, at no cost to the City, any data
sheets, construction schedules, or other information the Architect
may reasonably request.

_______________________________________________________
XX. ALLOWANCES

A. The Contractor shall include in the Contract Sum all allowances
stated in the Contract Documents.  The Contractor shall supply
items covered by allowances in such amounts and by such
persons or entities as the City may direct.  The Contractor may
make reasonable objection to employing such persons or entities. 
Upon such reasonable objection the City shall appoint or direct
alternate persons or entities as needed.

B. Unless otherwise provided in the Contract Documents:

1. The City shall select Materials and equipment under any
allowance to avoid delay in the Work;
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2. To determine Allowances, the Contractor shall include
the Contractor's cost  for materials and equipment
delivered at the site and all required taxes, less
applicable trade discounts;

3. The Contract Sum (not the related allowances) shall
include the Contractor's costs for unloading and
handling at the site, labor, installation costs, overhead,
profit and other expenses related to such allowances. 

4. Whenever the costs in  Clause XX(B)(2);  above are
more than or less than allowances, the City and
Contractor shall adjust the Contract Sum accordingly
by Change Order. 

__________________________________________________X
XI. SUPERINTENDENT

The Contractor shall employ a competent superintendent
and necessary assistants who shall be in attendance at
the Project site during the Work.  The superintendent shall
represent the Contractor.  Any Communication to the
superintendent or that the superintendent receives shall
bind the Contractor.  The City or Architect shall confirm
important communications to the Contractor in writing. 
The City or Architect shall similarly confirm any specific
communication upon the written request of the Contractor.

___________________________________________________
XXII. CONTRACTOR'S CONSTRUCTION SCHEDULES

A. The Contractor, promptly after being awarded the
Contract, shall prepare and submit for the City's and
Architect's information a Contractor's construction
schedule for the Work.  The schedule shall not exceed
time limits current under the Contract Documents. The
Contractor shall revise the same at appropriate intervals
as required by the conditions of the work and Project. 
The Contractor shall relate such schedules to the entire
Project for the expeditious and practicable execution of
the Work.

B. The Contractor shall prepare and keep current, for the
Architect's approval, a schedule of submittals.  The
Contractor shall coordinate such schedule with the
Contractor's construction schedule.  The Contractor shall
submit the same to the Architect allowing the Architect
reasonable time to review the submittals.

C. The Contractor shall conform to the most recent sched-
ules.

_______________________________________________________
XXIII. DOCUMENTS AND SAMPLES AT THE SITE

The Contractor shall maintain at the site for the City one record
copy of the Drawings; Specifications; Addenda; Change Orders;
Modifications; approved Shop Drawings; Product Data, Samples
and similar required submittals in good order and marked currently
to record changes and selections made during construction. 
During the Work, The Contractor shall permit the City and
Architect access to such record copy.  The Contractor shall
deliver the same to the City upon completion of the Work.

_______________________________________________________
XXIV. SHOP DRAWINGS, PRODUCT DATA AND SAMPLES

A. Contract Documents shall not include Shop Drawings, Product
Data, Samples and similar submittals.  Such submittals
demonstrate or illustrate the Contractor's proposal to conform to
the information given and the design concept expressed in the
Contract Documents for related portions of the Work.

B. The Contractor shall review, approve, and submit to the Architect
any Shop Drawings, Product Data, Samples, and similar
submittals the Contract Documents require.  The Contractor shall
do so with reasonable promptness to prevent any delay in the
Work or in the activities of the City or of separate contractors. 
The Architect may return (without any further action) any
Submittals that the Contract Documents do not require.

C. The Contractor shall obtain the Architects approval before
beginning any portion of the Work requiring submittal and review
of Shop Drawings, Product Data, Samples or similar submittals. 
The Contractor shall perform such Work only in accordance with
approved submittals.

D. By approving and submitting Shop Drawings, Product Data,
Samples and similar submittals, the Contractor represents that the
Contractor has determined and verified materials, field
measurements and field construction criteria related thereto, and
has checked and coordinated the information contained within
such submittals with the requirements of the work and the
Contract Documents.

E. The Architect's approval of such submittals shall not excuse the
Contractor for deviations from any requirements of the Contract
Documents.  The obtain specific written approval for such
deviations only when the Contractor has given written notice to
the Architect with the original submittal and the Architect and the
City have given written approval to the specific deviation.  The
Architect's approval of such submittals shall not relieve the
Contractor from responsibility for any errors or omissions therein.



• General Conditions • City of Lincoln, Nebraska                                                                                    10/29/92 

9 CONTRACTOR

F. The Contractor shall direct specific attention, in writing
or on resubmitted Shop Drawings, Product Data,
Samples or similar submittals, to revisions other than
revisions the Architect requested on previous
submittals.

G. The Contractor may identify Informational submittals in the
Contract Documents that the Architect is not expected to
respond to or approve.

H. When the Contract Documents require professional
certification of performance criteria of materials, systems
or equipment, the City and the Architect shall be entitled to
reasonably rely upon the accuracy and completeness of
such calculations and certifications.

___________________________________________________
XXV. USE OF SITE

A. The Contractor shall confine operations at the site to
areas permitted by law, ordinances, permits and the
Contract Documents.  The Contractor shall not
unreasonably encumber the site with materials or
equipment.

B. The Contractor shall protect the site and the Work from
loss by theft or otherwise.  Until completion and final
acceptance of the work, the Contractor shall assume all
risks for repair and replacement for damage to the site
and the Work, whether caused by lightning, fire, wind,
water, theft, vandalism or other causes. 

___________________________________________________
XXVI. CONTRACTOR'S USE OF UTILITIES.

A. The Contractor shall arrange for all temporary service
connections for various utilities and shall pay the various
utilities for such temporary services.

B. Prior to the use of any City water from a fire hydrant, the
Contractor shall take out the necessary permit for a
hydrant meter and valve from the Lincoln Water System.

C. The Contractor shall pay the permit fees that are
established by the Lincoln Water System for the
installation or moving of hydrant meters and valves.

D. The Contractor shall not operate the hydrant, but may use
the exterior valve to control the flow of water.  The
Contractor shall be liable for any damage to the meter and
valve.

___________________________________________________
XXVII. CUTTING AND PATCHING

A. The Contractor shall be responsible for cutting, fitting or
patching required to complete the Work or to make parts
of the Work fit together properly.

B. The Contractor shall not damage or endanger any portion of the
Work or fully or partially completed construction of the City or
separate contractors by cutting, patching or otherwise altering
such construction, or by excavation.  The Contractor shall not cut
or otherwise alter such construction by the City or a separate
contractor except with written consent of the City and of such
separate contractor. Such consent shall not be unreasonably
withheld.  The Contractor shall not unreasonably withhold from
the City or a separate contractor the Contractor's consent to
cutting or otherwise altering the Work.

____________________________________________________
XXVIII. CLEANING UP

A. The Contractor shall keep the premises and surrounding area
free from accumulation of waste materials or rubbish caused by
operations under the Contract.  At completion of the Work the
Contractor shall remove from and about the Project, all waste
materials, rubbish, tools, construction equipment, machinery and
surplus materials.

B. If the Contractor fails to clean up as provided in the Contract
Documents, the City may do so and charge the cost thereof to the
Contractor.

____________________________________________________
XXIX. ACCESS TO WORK

The Contractor shall provide the City and Architect access to the
Work in preparation and progress wherever located.

_____________________________________________________
XXX. ROYALTIES AND PATENTS

A. It is mutually understood and agreed that, without exception, the
Contract Sum includes all royalties and costs arising from
patents, trademarks, and copyrights in any way involved in the
Work.

B. Whenever the Contractor uses or the Contract Documents
require any design device, material, or process covered by
letters, patent, or copyright, the Contractor shall provide for the
right for such use by legal agreement with the patentee or owner
thereof.  Regardless of any agreement or lack thereof, the
Contractor and the surety in all cases shall indemnify and hold
harmless the City from any and all claims for infringement by the
use of any such patented design, device, material, process,
trademark or copyright, in connection with the Work.  Likewise,
the Contractor and the surety in all such cases shall indemnify
the City for any costs, expenses, and damages that the City may
be obligated to pay, for any such claims.  The indemnification
provided herein shall apply at any time during the Work and shall
continue after the completion of the work indefinitely.
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C. The Contractor shall pay all royalties and license fees.

D. The Contractor shall defend suits or Claims for
infringement of patent rights.

E. The Contractor shall promptly notify the Architect of any
required design, process, or product the Contractor has
reason to believe is an infringement of a patent, copyright
or other intangible right.  The Contractor shall assume full
responsibility for and shall bear the attributable costs for
any possible patent, copyright or other alleged
infringement of intangible rights.

___________________________________________________
XXXI. INDEMNIFICATION

A. To the fullest extent permitted by law, the Contractor shall
indemnify and Hold Harmless the City, Architect, and
agents and employees of any of them from and against
Claims, damages, losses and expenses, including but not
limited to attorneys' fees, arising out of or resulting from
performance of the Work, that results in any Claim for
damage whatsoever, including without limitation, any
bodily injury, sickness, disease, death, or any injury to or
destruction of tangible or intangible property, including any
loss of use resulting therefrom that is caused in whole or
in part by Contractor or anyone directly or indirectly
employed by Contractor, or anyone for whose acts any
of them may be liable, regardless of whether or not such
Claim, damage, loss or expense is caused in part by a
party indemnified hereunder.  Such obligation shall not be
construed to negate, abridge, or reduce other rights or
obligations of indemnity that would otherwise exist as to a
party or person described in this Paragraph XXXI.  This
section shall not require Contractor to indemnify or Hold
Harmless the City for any losses, Claims, damages, and
expenses arising out of or resulting from the sole
negligence of the City.

B. In addition, the City shall not be responsible nor be held
liable, for any damage consequent upon the use, misuse
or failure of any equipment used by Contractor or anyone
directly or indirectly employed by Contractor.  The
Contractor's acceptance or use of any such equipment
shall mean that Contractor accepts full responsibility for
any loss or damage to the equipment while the equipment
was used or under the control of Contractor, or anyone
directly or indirectly employed by Contractor.  In addition to
paying for any such damage to the equipment itself, the
Contractor agrees to exonerate, indemnify, and hold
harmless the City from and against any and all Claims for
any damage whatsoever resulting from the use, misuse
or failure of such equipment.  Such indemnification applies

 regardless  of whether such damage or loss is occasioned by
any employee or property of Contractor, the City or other
persons.  Such indemnification shall not be qualified or reduced in
any way because the subject equipment may be furnished,
rented or loaned to Contractor by the City.

C. In Claims by any person or entity indemnified under this
Paragraph XXXI or by an employee of the Contractor, a
Subcontractor, anyone directly or indirectly employed by them or
anyone for whose acts they may be liable, the indemnification
obligation under this Paragraph XXXI shall not be limited by a
limitation on amount or type of damages, compensation or
benefits payable by or for the Contractor or a Subcontractor
under workers' or worker's compensation acts, disability benefit
acts or other employee benefit acts.

________________________________________________________
XXXII. PROTECTION OF WORK AND PROPERTY

A. The Contractor shall protect and support all water, sewer, gas
and other pipes and structures; telephones, telegraph or electric
power lines; all railroad tracks, pavement, building walls, fences,
utilities, or other properties, public or private, which may be
damaged during the execution of this Work.  During all operations
under the Contract, the Contractor shall carefully protect all trees,
shrubbery, sod, plantings, etc., not designated to be removed as
part of the work of the Contract. 

B. In the event of damage or injury to such property or
improvements, the Contractor shall promptly repair the same to
the satisfaction of the City.  The Contractor shall pay the
attributable costs for any such repairs. See Also: Contractor's
obligations and assumption of risk in Subparagraph XXV.

C. The City may provide information for existing sub-surface
structures in the vicinity of the work  in the Contract Documents. 
The City does not, however, guarantee the completeness or
accuracy of this information.  Any delay or extra cost to the
Contractor due to encountering structures differing from those
provided shall not constitute a Claim for extra payment.

_______________________________________________________
XXXIII. TRAFFIC CONTROL

A. Where required for any activities related to the Work, all Traffic
Control Devices and Signs shall conform to the City's traffic
control regulations and requirements.

B. All costs associated with traffic control shall be paid for by the
Contractor as a part of the Contract Sum.

_______________________________________________________
XXXIV. FAIR EMPLOYMENT PRACTICES

The Contractor and the Subcontractors shall not discriminate
against any employee (or applicant for employment) with
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respect to compensation, terms, advancement potential,
conditions, or privileges of employment, because of such
person's race, color, religion, sex, disability, national
origin, ancestry, age, or marital status pursuant to the
requirements of Lincoln Municipal code Chapter 11.08 and
Section 48-1122, Nebraska Reissue Revised Statutes of
1943.

__________________________________________________
XXXV. FAIR LABOR STANDARDS

The Contractor and the Subcontractors shall maintain Fair
Labor Standards in the performance of the Contract, as
required by Chapter 73, Nebraska Reissue Revised
Statutes of 1943.

ARCHITECT
__________________________________________________
XXXVI. ARCHITECT'S ADMINISTRATION OF THE

CONTRACT

A. The Architect shall provide administration of the Contract
as described in the Contract Documents, and may act as
the City's representative, with the City's concurrence, (1)
during construction, (2) until final payment is due and (3) 
from time to time during the correction period described in
Paragraph LXIV.  The Architect shall have authority to act
on behalf of the City only to the extent provided in the
Contract Documents and allowed by law.

B. The City and the Architect shall at all times have the right
of access to the site.  The City requires the Architect to
visit the site at intervals appropriate to the stage of
construction to become generally familiar with the
progress and quality of the completed Work and to
determine if the Work is being performed in a manner that,
when completed, will be in accordance with the Contract
Documents.  On the basis of on-site observations, the City
requires the Architect to keep the City informed of
progress of the Work, and guard the City against defects
and deficiencies in the Work.  The Contractor shall
cooperate and accommodate the Architect pursuant to the
site visitation and reporting requirements above.  The
Architect's responsibilities shall not lessen or excuse any
obligations or duties of the Contractor.

C. The City and Contractor shall attempt to communicate to
each other through the Architect.  The City and Contractor
shall communicate with the Architect's consultants
through the Architect.  The City shall communicate with

Subcontractors and material suppliers through the Contractor. 
The Contractor shall communicate with separate contractors
through the City.

D. The Contractor shall permit the Architect to review and certify
any amounts Claimed due upon observation and evaluation of the
Contractor’s Applications for Payment.  The Architect shall issue
certificates for Payment to the City based on such review.

E. The Architect may reject Work that does not conform to the
Contract Documents.  Whenever the Architect considers it
necessary or advisable for implementation of the intent of the
Contract Documents, the Architect may require additional
inspection or testing of the Work in accordance with
Subparagraphs LXII(A-B), whether or not such Work is
fabricated, installed or completed.  However, neither this authority
of the Architect nor a decision made in good faith either to
exercise or not to exercise such authority shall give rise to a duty
or responsibility of the Architect to the Contractor,
Subcontractors, material and equipment suppliers, their agents or
employees, or other persons performing portions of the Work
other than the City.

F. The Architect shall review and approve or take other appropriate
action upon the contractor's submittals such as Shop Drawings,
Product Data and Samples.  The Architect shall review the same
for conformance with information given and the design concept
expressed in the Contract Documents.  The Architect's review
shall not excuse the Contractor from determining the accuracy
and completeness of details such as dimensions and quantities,
or for substantiating instructions for installation or performance of
equipment or systems.  The Architect's review of the
Contractor's submittals shall not relieve the Contractor of the
obligations under Paragraphs XIV, XVII, and XXIV.  The
Architect's review shall not constitute approval of safety
precautions or any construction means, methods, techniques,
sequences or procedures (unless otherwise specifically stated
by the Architect.)  The Architect's approval of a specific item
shall not indicate approval of an assembly of which the item is a
component.

G. The Contractor shall permit the Architect to conduct inspections
to determine the date or dates of Substantial Completion and the
date of final completion.

H. If the City and Architect agree, the Architect may provide one or
more project representatives to assist in carrying out the
Architect's responsibilities at the site.  The duties, responsibilities
and limitations of authority of such project representatives shall
be as set forth in an exhibit to be incorporated in the Contract
Documents.
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CLAIMS & DISPUTES
__________________________________________________
XXXVII. CLAIMS AND DISPUTES

A. The Contractor and City shall make any Claim against the
other party in writing giving a description thereof to the
Architect and the other party.  The claimant may make a
Claim only within 21 days after occurrence of the event
giving rise to such Claim or within 21 days after the
Claimant first recognizes the condition giving rise to the
Claim, whichever is later. 

B. Pending final resolution of a Claim (unless the Parties
otherwise agree in writing) the Contractor shall proceed
diligently with performance of the Contract and the City
shall continue to make payments in accordance with the
Contract Documents.

C. When the City makes final payment and the Contractor
accepts the same, the City and the Contractor thereby
waive all claims except those arising from:

1. Unsettled liens, Claims, security interests or
encumbrances arising out of the Contract;

2. Failure of the Work to comply with the requirements of
the Contract Documents; or

3. Terms of special warranties required by the Contract
Documents.

D. If the either party encounters or discovers (1) subsurface
or otherwise concealed physical conditions which differ
materially from the Contract Documents or (2) unknown
physical conditions of an unusual nature, which differ
materially from those ordinarily found to exist and
generally recognized as inherently encountered in the
Work, then the observing party shall give prompt notice of
the condition to the Architect and the other party by giving
a description thereof.  The observing party shall give such
notice promptly before conditions are disturbed and in no
event later than 21 days after first observance of the
same.  

E. If the Contractor wishes to make Claim for an increase in
the Contract Sum, the Contractor shall provide written
notice as provided herein before proceeding to execute
the Work.  notice is not required for Claims relating to an
emergency endangering life or property arising under
Paragraph LVIII, Emergencies.  The Contractor may make
claims for additional cost for reasons including but not
limited to (1) a written opinion from the Architect, (2) an
order by the City to stop the Work where the Contractor
was not at fault, (3) a written order for a minor change in
the Work issued by the Architect, (4) failure of payment

by the City, (5) termination of the Contract by the City, (6) City's
suspension or (7) other reasonable grounds.

F. If the Contractor wishes to make Claim for an increase in the
Contract Time, the Contractor shall give written notice as
provided herein.  The Contractor's Claim shall include an estimate
of cost and delay on the Work, if any.  In the case of a continuing
delay only one Claim is necessary.

G. If the Contractor bases a Claim for additional time on adverse
weather, the Contractor shall substantiate such Claim with data
substantiating that: (1) the adverse weather was abnormal for
the period of time, (2) the Contractor could not have reasonably
anticipated the adverse weather, and (3) the weather had an
adverse effect on the scheduled construction.

H. If either party to the Contract suffers injury or damage to person
or property because of an act or omission of the other party, of
any of the other party's employees or agents, or of others for
whose acts such party is legally liable, the claimant shall give
written notice of such injury or damage (whether or not insured)
to the other party within 21 days after first observance.  The
notice shall provide sufficient detail to enable the other party to
investigate the matter.  If the claimant asserts additional cost or
time related to such injury or damage, the claimant shall file a
separate claim for each.

________________________________________________________
XXXVIII.   RESOLUTION OF CLAIMS AND DISPUTES

A. The Architect shall review Claims and take one or more of the
following preliminary actions within ten days after receipt of a
Claim: (1) request additional supporting data from the Claimant, (2)
submit a schedule to the parties indicating when the Architect
expects to take action, (3) reject the Claim in whole or in part,
stating reasons for rejection, (4) recommend approval of the
Claim by the other party or (5) suggest a compromise.  The
Architect may also, but is not obligated to, notify the surety, if
any, of the nature and amount of the Claim.

B. If the City and Contractor resolve the Claim, the Architect shall
prepare a Change Order or other documentation accordingly.

C. If the City and Contractor do not resolve the Claim after
consideration of the foregoing, either party may seek a judicial
resolution of any Claim. Any Claim against the City shall comply
with the provisions of Neb. Rev. Stat.  15-840 et seq.  and other
applicable laws relating to claims against the City.
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SUBCONTRACTORS
___________________________________________________
XXXIX. AWARD OF SUBCONTRACTS AND OTHER

CONTRACTS FOR PORTIONS OF THE WORK

A. The Contractor shall notify the Architect of the names and
addresses of the Subcontractors (including those who
are to furnish materials or equipment fabricated to a
special design) the Contractor proposes to use on the
contract.  The Contractor shall submit such notification
before beginning any subcontracted work.    

B. Nothing contained in the Contract Documents shall create
any contractual relationship between any Subcontractor
and the City.  The Contractor agrees to be fully
responsible to the City for the acts or omissions of
Subcontractors and of anyone employed directly or
indirectly by the Contractor or Subcontractors.  This
contract obligation shall be in addition to the liability
imposed by law upon the Contractor.

C. The Contractor agrees to bind every Subcontractor (and
every Subcontractor of a Subcontractor) by the terms of
the General Conditions and the Special Provisions of the
contract, plans, and specifications as far as applicable,
including insurance requirements, unless specifically
noted to the contrary in a subcontract the City has
approved in writing.

D. The Contractor shall not contract with a proposed
Subcontractor to whom the City or Architect has made
reasonable and timely objection.  The Contractor shall not
be required to contract with anyone to whom the
Contractor has made reasonable objection.

E. If the City or Architect has reasonable objection to a
Subcontractor proposed by the contractor, the Contractor
shall propose another to whom the City or Architect has
no reasonable objection.  The Contract Sum shall be
increased or decreased by the difference in cost
occasioned by such change and an appropriate Change
Order shall be issued.  However, no increase in the
Contract Sum shall be allowed for such change unless
the Contractor has acted promptly and responsively in
submitting names as required.

F. The Contractor shall not change a Subcontractor
previously selected if the City or Architect makes
reasonable objection to such change.

G. Failure of the City or Architect to reply within ten days
after a subcontractor's submittal for approval shall mean
the City has no reasonable objection.

H. By appropriate written agreement, the Contractor shall require
each Subcontractor, to the extent of the Work to be performed by
the Subcontractor, to be bound by terms of the Contract
Documents, and to assume toward the Contractor all the
obligations and responsibilities that the Contractor, by these
Documents, assumes toward the City or Architect.  Each
subcontract agreement shall preserve and protect the rights of
the City and Architect under the Contract Documents for each
Subcontractor's Work so that subcontracting thereof shall not
prejudice such rights. Such agreements shall allow to the
Subcontractor (unless specifically provided otherwise in the
subcontract agreement) the benefit of all rights, remedies and
redress against the Contractor that the Contractor, by the
Contract Documents, has against the City.  Where appropriate,
the Contractor shall require each Subcontractor to enter into
similar agreements with Sub-subcontractors.  The Contractor
shall make available to each proposed Subcontractor, prior to the
execution of the subcontract agreement, copies of the Contract
Documents to which the Subcontractor shall be bound.  Upon
written request of the Subcontractor, the Contractor shall identify
to the Subcontractor terms and conditions of the proposed
subcontract agreement that may be at variance with the Contract
Documents.  Subcontractors shall similarly make copies of
applicable portions of such documents available to their
respective proposed Sub-subcontractors.

I. Notwithstanding any provision of Subparagraph XXXIX(A), the
Contractor shall require a written Subcontract between the
Contractor and such Subcontractor (or the Subcontractor and its
Sub-subcontractor at any tier) for any part of the Work a
Subcontractor or Sub-subcontractor performs.   The Contractor
shall use or require the use of a form of subcontract satisfactory
to the City in all respects for such written agreements.  Each
such contract shall contain provisions that require the
Subcontractor to:
1. Perform such Work in accordance with the Contract

Documents;
2. Waive all rights the contracting parties may have against one

another or that the Subcontractor may have against the City
for damages caused by fire or other perils covered by
insurance required in contract documents.

3. Carry and maintain insurance coverage in accordance with
the Contract Documents, and to file Certificates of such
coverage with the Contractor;

4. Submit to Contractor or Subcontractor, as the case may be,
applications for payment (on a City approved form)  together
with clearly defined invoices and billings supporting all such
applications under each subcontract;

5. Report, so far as is practicable, unit prices and any other
feasible formula for use in determination of the costs of
changes in the Work;

6. Furnish to the Contractor in a timely fashion all information
necessary for the preparation and submission of the reports
required in the Contract Documents;



• General Conditions • City of Lincoln, Nebraska                                                                                    10/29/92 

14 CHANGES IN THE WORK

7. Continue to perform under its subcontract in the event
the Contract is terminated and the City shall take
assignment of said contract and request such
subcontractor to continue such performance;

8. Remove all debris created by its activities; and
9. Follow Fair Employment Practices and Fair Labor

Standards.
__________________________________________________
XL. CONTINGENT ASSIGNMENT OF SUBCONTRACTS

A. The Contractor shall automatically assign to the City each
subcontract agreement the City accepts by notifying the
Subcontractor in writing upon the City's termination of the
Contract for cause pursuant to Paragraph LXXIII.  Such
assignment shall be subject to the prior rights of the
surety, if any.

B. If the Work has been suspended for more than 30 days,
the City may equitably adjust compensation for any
Subcontractor assigned hereunder.

CHANGES IN THE WORK
__________________________________________________
XLI. CHANGES

A. The City or Contractor may accomplish Changes in the
Work after execution of the Contract (without invalidating
the Contract) by Change Order, Construction Change
Directive or order for a minor change in the Work (subject
to the limitations stated in Changes In The Work (XLI - XLII)
and elsewhere in the Contract Documents.)

B. The parties shall perform Changes in the Work as
provided in the Contract Documents, and the Contractor
shall proceed promptly so as to avoid any delay in the
Work, unless otherwise provided in such change in the
Work.

__________________________________________________
XLII. CONSTRUCTION CHANGE DIRECTIVES

A. The City may use A Construction Change Directive in the
absence of total agreement on the terms of a Change
Order.

B. If the Construction Change Directive provides for an
adjustment to the Contract Sum, the City shall calculate
such adjustment based on one of the following methods:

1. lump sum properly itemized and supported by
sufficient substantiating data to permit City evaluation;

2. unit prices stated in the Contract Documents or subsequently
agreed upon;

3. cost (to be determined in a manner the parties agree upon)
plus a mutually acceptable fixed or percentage fee; or

4. as provided in Subparagraph XLII(E).

C. Upon receipt of a Construction Change Directive, the Contractor
shall promptly proceed with the change in the Work involved and
advise the Architect of the Contractor's agreement or
disagreement with the method, if any, provided in the
Construction Change Directive for determining the proposed
adjustment in the Contract Sum or Contract Time.

D. If the Contractor signs such Construction Change Directive, such
signature shall conclusively establish the agreement of the
Contractor therewith, including adjustment in Contract Sum and
Contract Time or the method for determining the same.  The City
shall consider such agreement as immediately effective and shall
record such agreement as a Change Order.

E. If the Contractor does not respond within 10 days or disagrees
with the method for adjustment in the Contract Sum, the City shall
determine the method and the adjustment on the basis of
reasonable expenditures and savings of those performing the
Work attributable to the change.  In case of an adjustment that
increases the Contract Sum, the expenditures attributable to the
change shall include a reasonable allowance for overhead and
profit.  In such case, and under Clause XLII(B)(3), the Contractor
shall keep and present (in such form as the City may prescribe)
an itemized accounting together with appropriate supporting data. 
Unless otherwise provided in the Contract Documents, the City
shall pay costs limited only to the following costs directly
attributable to the change:
1. Labor, including social security, old age and unemployment

Insurance, fringe benefits required by agreement or custom,
and workers' or workmen's compensation Insurance;

2. Materials, supplies and equipment, including cost of
transportation, whether incorporated or consumed;

3. Rents for machinery and equipment, exclusive of hand tools,
whether rented from the Contractor or others;

4. Premiums for all Bonds and Insurance, permit fees, and sales,
use or similar taxes related to the Work; and

5. Additional supervision and field office personnel.

F. Pending final determination of costs, the Contractor may include
amounts not in dispute in Applications for Payment.  For a deletion
or change that results in a net decrease in the Contract Sum,  the
City and Contractor shall use the actual net cost to determine
such decrease.  When both additions and credits covering
related Work or substitutions are involved in a change, the City
and Contractor shall figure an allowance for overhead and profit
on the basis of net increase, if any, with respect to that change.
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G. When the City and Contractor agree with the adjustments
in the Contract Sum and Contract Time, or otherwise
reach agreement upon the adjustments, such agreement
shall be effective immediately.  Such agreement shall be
recorded by preparation and execution of an appropriate
Change Order.

TIME
___________________________________________________
XLIII. PROGRESS AND COMPLETION

A. Time limits stated in the Contract Documents are of the
essence of the Contract.  By executing the Contract the
Contractor confirms that the Contract Time is a reasonable
period for performing the Work.

B. The Contractor shall not knowingly commence operations
on the site or elsewhere prior to the effective date of
Insurance required by Paragraphs LIX, LX, LXI, Insurance
and Bonds. The effective date of such Insurance shall not
change The Work Commencement Date in any event.   The
Contractor shall notify the City in writing not less than five
days before commencing the Work unless the City
establishes a different date of commencement by a notice
to proceed.

C. The Contractor shall proceed expeditiously with adequate
forces and shall achieve Substantial Completion within the
Contract Time.

___________________________________________________
XLIV. DELAYS AND EXTENSIONS OF TIME

A. If the Contractor is delayed by an act or neglect of the City
or Architect, or of an employee of either, or of a separate
contractor employed by the City, or by delay the City has
authorized in writing, or by other causes that the City
determines may justify delay, then the City and Contractor
shall extend the Contract Time accordingly by Change
Order.

B. The Contractor shall make such claims in accordance with
applicable provisions of Paragraph XXXVII.

___________________________________________________
XLV. LIQUIDATED DAMAGES

A. If the Contractor fails to complete the Work prior to the
completion date (allowing for any approved extensions of
time), the Contractor shall pay Liquidated Damages for
each day that the work remains incomplete.  The City shall
deduct the amount of Liquidated Damages due from the
money due the Contractor prior to final payment.  If the

remaining amount due the Contractor is less than the total amount
of Liquidated Damages, the Contractor shall pay the difference
within 10 days.  If the Contractor fails to pay such difference, the
City shall have the right to recover the difference from the
Contractor or his Surety.

B. Unless specifically amended or modified by special provision, the
daily amount of the Liquidated Damages shall be as follows:

1. Contract Sum up to and including $100,000:
   $100/day

2. Contract Sum more than $100,000 up to and including
$500,000:
   $200/day

3. Contract Sum more than $500,000 up to and including
$1,000,000
   $300/day.

4. Contract Sum more than $1,000,000
   $400 /day.

C. The Liquidated Damages provided herein are not considered
punitive.  The Contractor agrees that such damages are 
predetermined and reasonable amounts to compensate for the
detriment to the public and to defray expenses incurred by the
City due to the delay in the completion of the project.

PAYMENTS AND COMPLETION
___________________________________________________
XLVI. CONTRACT SUM

A. The Contract Sum stated in the Contract (including any
adjustments the City authorizes) is the total amount the City shall
pay to the Contractor for the Work.

B. Notwithstanding any other provision of the Contract Documents,
the City may withhold any payment to the Contractor hereunder if
and for so long as the Contractor fails to perform any of its
obligations hereunder or if the Contractor is in default under any
terms and conditions of the Contract Documents.  Such
withholding shall be limited to an amount, sufficient in the
reasonable opinion of the City, to cure any such default or failure.

__________________________________________________
XLVII. SCHEDULE OF VALUES

Before the first Application for Payment, the Contractor shall
submit to the Architect and the City a schedule of values
allocated to various portions of the Work, prepared in such form
and supported by such data to substantiate its accuracy as the
Architect may require.  Upon agreement, the City and Architect
shall use such schedule as a basis for reviewing the
Contractor's Applications for Payment.



• General Conditions • City of Lincoln, Nebraska                                                                                    10/29/92 

16 PAYMENTS AND COMPLETION

___________________________________________________
XLVIII. APPLICATIONS FOR PAYMENT

A. At least ten days before the date established for each
progress payment, the Contractor shall submit to the
Architect and the City an itemized Application for Payment
for completed operations.  Such application shall be
notarized and supported by such data substantiating the
Contractor's right to payment as the City or Architect may
require(such as copies of requisitions from
Subcontractors and material suppliers) Such application
shall also state the amount of any required retainer related
to the application.  The Contractor shall certify such
application for Payment as true and correct.  In addition,
such Application for Payment shall contain the
Contractor's certification that the Contractor has paid all
due and payable bills for the Work to date or that the
Contractor shall pay the same from the proceeds of such
application.

B. Such applications may include requests for payment for
changes properly authorized by Construction Change
Directives but not yet included in Change Orders.

C. Such applications shall not include requests for payment
of amounts the Contractor does not intend to pay to a
Subcontractor or material supplier because of a dispute or
other reason.

D. Unless otherwise provided in the Contract Documents, the
City shall make payments on account of materials and
equipment delivered and suitably stored at the site for
subsequent incorporation in the Work.  If approved in
advance by the City, the City shall similarly make payment
for materials and equipment suitably stored off the site at
a location the parties have agreed upon in writing.  The
City conditions any such Payment for materials and
equipment stored on or off the site upon the Contractor's
compliance with measures and actions satisfactory to the
City to establish the City's title to such materials and
equipment or otherwise protect the City's 
interest.  Such procedures, measures and actions shall
include applicable Insurance, storage and transportation
to the site for such materials and equipment stored off the
site.

E. The Contractor warrants that title to all Work covered by
an Application for Payment shall pass to the City no later
than the time of payment.  The Contractor further
warrants that upon submittal of an Application for
Payment, all Work for which Certificates for Payment have
been previously issued and payments received from the
City shall be free and clear of liens, Claims, security
interests or encumbrances in favor of the Contractor,

Subcontractors, material suppliers, or other persons or entities
making a Claim by reason of having provided labor, materials and
equipment relating to the Work.

____________________________________________________
XLIX. CERTIFICATES FOR PAYMENT

A. The Architect may issue a certificate for Payment to the City, with
a copy to the Contractor, for such amount as the Architect
determines is properly due.  Otherwise, the Architect shall notify
the Contractor and City in writing of the Architect's reasons for
withholding certification in whole or in part as provided in
Subparagraph L(A).  The Architect shall take one or the other
action within seven days after receipt of the Contractor's
Application for Payment.

B. The issuance of a Certificate for Payment shall constitute the
Architect's representation to the City (based on the Architect's
observations at the site and the data comprising the Application
for Payment) that the Work has progressed to the point indicated
and that the quality of the Work complies with the Contract
Documents.  The foregoing representations are subject to: the
Architect's evaluation of the Work for conformance with the
Contract Documents upon Substantial Completion; results of
subsequent tests and inspections; minor deviations correctable
prior to completion; and specific qualifications expressed in
writing by the Architect.  The Architect's issuance of a certificate
for Payment shall further constitute the Architect's representation
that the Contractor is entitled to payment in the amount certified. 
However, the issuance of a Certificate for Payment shall not be a
representation that the Architect has: 

1. Made exhaustive or continuous on-site inspections to check
the quality or quantity of the Work; 

2. Reviewed construction means, methods, techniques,
sequences or procedures; 

3. Reviewed copies of requisitions received from
Subcontractors and material suppliers and other data
requested by the City to substantiate the Contractor's right to
payment; or 

4. Made examination to ascertain how or for what purpose the
Contractor has used money previously paid on account of the
Contract Sum.

___________________________________________________
L. DECISIONS TO WITHHOLD CERTIFICATION

A. The Architect may decide not to certify payment and may
withhold a Certificate for Payment in whole or in part, to the
extent reasonably necessary to protect the City.  The Architect
may do so when (in the Architect's opinion) the Architect can not
make the representations to the City required by Subparagraph
XLIX(B).  If the Architect is unable to certify payment in the
amount of the Application, the Architect shall notify the Contractor
and City as provided in Subparagraph XLIX(A).  If the Contractor
and Architect cannot agree on a
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revised amount, the Architect shall promptly issue a
Certificate for Payment for any amount the Architect is
able to certify.  The Architect may nullify any Certificate
for Payment previously issued in whole or in part based
on subsequently discovered evidence or subsequent
observations.  The Architect may also nullify or deny
certification in whole or in part as may be necessary in
the Architect's opinion to protect the City from loss
because of:

1. Defective Work not remedied;
2. Third party Claims filed or reasonable evidence

indicating probable filing of such Claims;
3. Failure of the Contractor to make payments properly to

Subcontractors or for labor, materials or equipment;
4. Reasonable evidence that the Work cannot be

completed for the unpaid balance of the Contract Sum;
5. Damage to the City or another party related to the

Work;
6. Reasonable evidence that the Work shall not be

completed within the Contract Time, and that the
unpaid balance would not be adequate to cover actual
or liquidated damages; for the anticipated delay; or

7. Persistent failure to carry out the Work in accordance
with the Contract Documents.

B. When the Contractor causes removal of the above
reasons for withholding certification, the Architect shall
make such certification for amounts previously withheld.

C. Regardless of any dispute related to any Certificate of
Payment, the Contractor shall expeditiously continue to
prosecute the Work.

___________________________________________________
LI. PROGRESS PAYMENTS

A. After the Architect has issued a Certificate for Payment,
the City shall make payment in the manner and within the
time provided in the Contract Documents.  The City shall
notify the Architect of such payment.

B. The Contractor shall promptly upon receipt of payment
from the City for certified work completed by
Subcontractors pay the amount to which said
Subcontractor is entitled for such certified portion of the
Work,  less any percentage portion of the Contractor's
retainer applicable to the Subcontractor's work.  The
Contractor shall, by appropriate agreement with each
Subcontractor, require each Subcontractor to make
payments to Sub-subcontractors in similar manner.

C. The Architect shall, upon request, furnish to a

Subcontractor, if practicable, information regarding percentages
of completion or amounts the Contractor has applied for and the
City's and Architect's actions thereon related to such
subcontractor's work.

D. Neither the City nor Architect shall have an obligation to pay or to
see to the payment of money to a Subcontractor.

E. If practicable, the City may make Payment to material suppliers as
provided for Progress Payments in Paragraphs LI(B-D).

F. A Certificate for Payment, a progress payment, or  the City's
partial or complete use or occupancy of the Project shall not
constitute acceptance of Work.

___________________________________________________
LII. FAILURE OF PAYMENT.

The City shall have seven days from the date the City receives a
Certificate of Payment to pay the Contractor.  If the City does not pay
the Contractor the certified amount within such time, the Contractor may
notify the City and Architect in writing that the Contractor will stop the
Work until the City makes the required payment.  Such notice shall
provide at least fourteen additional days after receipt for the City to
make payment prior to the Contractor stopping the Work.  Upon such
Work stoppage, the City and Contractor shall extend the Contract Time
accordingly and increase the Contract Sum by the Contractor's
reasonable costs of shut-down, delay and start-up. The parties shall
complete such changes as provided in Changes In The Work,
Paragraphs XLI-XLII.
___________________________________________________
LIII. SUBSTANTIAL COMPLETION

A. When the Contractor considers that the Work (or a portion
thereof that the City agrees to accept separately) is substantially
complete, the Contractor shall prepare and submit to the Architect
a comprehensive list of items to be completed or corrected.  The
Contractor shall proceed promptly to complete and correct items
on the list.  Failure to include an item on such list does not alter
the responsibility of the Contractor to complete all Work in
accordance with the Contract Documents.  Upon receipt of the
Contractor's list, the Architect shall make an inspection to
determine whether the Work or designated portion thereof is
substantially complete.  If the Architect's inspection discloses any
item that does not comply with the Contract Documents (including
any items on the Contractor's list) the Contractor shall complete or
correct such item upon the Architect's written notification.  Once
corrected or completed, the Contractor may submit a request to
the Architect for another inspection to determine Substantial
Completion.

B. When the Work or designated portion thereof is substantially
complete, the Architect may prepare a Certificate of Substantial
Completion.  Upon the City's approval, such Certificate shall
establish: (1) the date of Substantial Completion; (2) 
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responsibilities of the Contractor for security,
maintenance, heat, utilities, damage to the Work and
Insurance; and (3) the time for the Contractor to finish all
items on the list accompanying the Certificate.  Warranties
provided in the Contract Documents shall commence on
the date of Substantial Completion unless otherwise
provided in the Certificate of Substantial Completion.  The
Contractor shall accept the Certificate of Substantial
Completion and the responsibilities assigned in such
certificate by signing the same.  The Architect shall submit
the Certificate to the Contractor for such acceptance. 

C. The City shall make payment for the Work as certified in
the Certificate of Substantial Completion upon the
Contractor's written application and the Architect's
Certificate for payment as provided in the Contract
Documents.

D. The Contractor shall secure and deliver to the City any
written warranties and guarantees from Subcontractors,
Sub-Subcontractors and suppliers.  Such warranties and
guarantees shall state the period of warranty as required
by the Contract Documents or otherwise as the City has
agreed.  The Contractor warrants all of the Work
regardless of separate warranties by Subcontractors at
any tier.

___________________________________________________
LIV. PARTIAL OCCUPANCY OR USE

A. The City may occupy or use any completed or partially
completed portion of the Work at any stage when such
portion is designated by separate agreement with the
Contractor.  Such partial occupancy or use may
commence whether or not the portion is substantially
complete.  Prior to any partial occupancy or use, the City
and Contractor shall by separate written agreement
provide for the responsibilities assigned to each of them
for at least the following: payments, retainer, security,
maintenance, heat, utilities, damage to the Work and
Insurance.  Such written agreement shall also include
terms concerning the period for correction of the Work
and commencement of warranties.  When the Contractor
considers a portion substantially complete, the Contractor
shall prepare and submit a list to the Architect as provided
under Subparagraph LIII(A).  The Contractor shall not
unreasonably withhold consent to any such partial
occupancy or use.  The City and Contractor shall
determine the stage of the progress of the Work by
written agreement.

B. Immediately prior to such partial occupancy or use, the

City, Contractor and Architect shall jointly inspect the subject
area.  The parties shall use such inspection to determine and
record the condition of the Work.

C. Unless the City and the Contractor agree otherwise in writing, the
City's partial occupancy or use of a portion or portions of the
Work shall not constitute acceptance of such Work.

____________________________________________________
LV. FINAL COMPLETION AND FINAL PAYMENT

A. Upon receipt of written notice that the Work is ready for final
inspection and acceptance and upon receipt of a final Application
for Payment, the Architect shall promptly make such inspection. If
the Architect finds the Work acceptable under the Contract
Documents and the Contract fully performed, the Architect shall
promptly issue a final Certificate for Payment stating that the Work
has been completed in accordance with terms and conditions of
the Contract Documents. Such final Certificate shall mean the
entire balance found to be due the Contractor and noted in said
final Certificate is due and payable.

B. The Architect's final Certificate for Payment shall constitute a
further representation that the Contractor has fulfilled the
conditions listed in Subparagraph LV(C).

C. Neither final payment nor any remaining retained percentage shall
become due until the Contractor submits to the Architect: (1) an
affidavit that payrolls, bills for materials and equipment, and other
indebtedness connected with the Work for which the City or the
City's property might be responsible or encumbered (less
amounts withheld by City) have been paid or otherwise satisfied,
(2) a Certificate evidencing that Insurance required by the
Contract Documents to remain in force after final payment is
currently in effect and shall not be canceled or allowed to expire
unless the insurer or Contractor provides at least 30 days' prior
written notice to the City, (3) a written statement that the
Contractor knows of no reason that the Insurance shall not be
renewable to cover the period required by the Contract
Documents, (4) consent of surety, if any, to final payment and
(5), if required by the City, other data establishing payment or
satisfaction of obligations, such as receipts, releases and
waivers of liens, Claims, security interests or encumbrances
arising out of the Contract as may be designated by the City. 

D. After Substantial Completion, if final completion of the Work is
materially delayed through no fault of the Contractor or by
Change Orders affecting final completion, the Contractor may
apply in writing for the City to make payment of the balance due
for that portion of the Work fully completed and accepted as
certified by the Architect.  Such application, certification and
payment shall not terminate the contract.  If the remaining balance
for Work not fully completed or corrected is less than any retainer
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stipulated in the Contract Documents, the Contractor shall
submit the written consent of surety to payment of the
balance due for that portion of the Work fully completed
and accepted to the Architect prior to certification of such
payment.  Such payment shall be made under terms and
conditions governing final payment, except that it shall not
constitute a waiver of Claims.  As to such portion, the
making of final payment shall constitute a waiver of Claims
by the City as provided in Subparagraph XXXVII(C).

E. When the Contractor, any Subcontractor or any material
supplier accepts final payment, such acceptance shall
constitute a waiver of Claims by that payee except those
previously made in writing and identified by that payee as
unsettled at the time of final Application for Payment. 
Such payee shall make such waiver in addition to the
waiver described in Subparagraph XXXVII(C).

SAFETY
___________________________________________________
LVI. SAFETY PRECAUTIONS AND PROGRAMS

A. The Contractor shall be responsible for initiating,
maintaining and supervising all safety precautions and
programs in connection with the Work.

B. The Contractor shall immediately notify the City and
Architect in writing whenever the Contractor encounters
material on the site that the Contractor reasonably
believes to be asbestos or polychlorinated biphenyl (PCB).

___________________________________________________
LVII. SAFETY OF PERSONS AND PROPERTY

A. The Contractor shall take reasonable precautions for
safety of, and shall provide reasonable protection to
prevent damage, injury or loss to:

1. Employees on the Work and other persons who may
be affected thereby;

2. The Work and materials and equipment to be
incorporated therein, whether in storage on or off the
site, under care, custody or control of the Contractor
or the Contractor's Subcontractors or Sub-
subcontractors; and

3. Other property at the site or adjacent thereto, such as
trees, shrubs, lawns, walks, pavements, roadways,
structures and utilities not designated for removal,
relocation or replacement in the course of
construction.

B. The Contractor shall give notices and comply with applicable
laws, ordinances, rules, regulations and lawful orders of public
authorities bearing on safety of persons or property or their
protection from damage, injury or loss.

C. The Contractor shall erect and maintain, as required by existing
conditions and performance of the Contract, reasonable
safeguards for safety and protection, including posting danger
signs and other warnings against hazards, promulgating safety
regulations and notifying owners and users of adjacent sites and
utilities.  The Contractor shall take all reasonable and proper
precautions to protect persons, animals, and vehicles from injury. 
The Contractor shall leave fire hydrants and inlets free from
encumbrance.

D. The Contractor shall exercise utmost care when conducting
potentially dangerous activities related to the work, including: the
use or storage of explosives or other hazardous materials; or the
use or storage of potentially dangerous equipment. The
Contractor shall conduct such activities only under the
supervision of properly qualified personnel.

E. The Contractor shall promptly remedy damage and loss (other
than damage or loss insured under property Insurance required
by the Contract Documents) to property referred to in Clauses
LVII(A)(2) and LVII(A)(3) caused in whole or in part by the
Contractor, a Subcontractor, a Sub-subcontractor, or anyone
directly or indirectly employed by any of them, or by anyone for
whose acts they may be liable and for which the Contractor is
responsible under Clauses LVII(A)(2) and LVII(A)(3), except
damage or loss attributable to acts or omissions of the City or
Architect or anyone directly or indirectly employed by either of
them, or by anyone for whose acts either of them may be liable,
and not attributable to the fault or negligence of the Contractor. 
The foregoing obligations of the Contractor are in addition to the
Contractor's obligations under Paragraph XXXI, Indemnification.

F. The Contractor shall designate a responsible member of the
Contractor's organization at the site whose duty shall be the
prevention of accidents.  This person shall be the Contractor's
superintendent unless otherwise designated by the Contractor in
writing to the City and Architect.

G. The Contractor shall not load or permit any part of the
construction or site to be loaded so as to endanger its safety.

H. The Contractor shall provide sanitary Latrines for the Contractor's
work force and other persons related to the Work on the Work
site.  The, type, number and location for such latrine facilities shall
be subject to approval by the City.
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___________________________________________________
LVIII. EMERGENCIES

In an emergency affecting safety of persons or property,
the Contractor shall act to prevent threatened damage,
injury or loss.  Additional compensation or extension of
time Claimed by the Contractor on account of an
emergency shall be determined as provided in Paragraph
XXXVII, Claims and Disputes and Paragraphs XLI--XLII,
Changes In The Work.

FINANCIAL SECURITY
___________________________________________________
LIX. CONTRACTOR'S LIABILITY INSURANCE

A. The Contractor shall purchase such Insurance as shall
protect the Contractor and the City from Claims set forth
below which may arise out of or result from the
Contractor's operations under the Contract.  Such
operations shall include operations by the Contractor or
by a Subcontractor or by anyone directly or indirectly
employed by any of them, or by anyone for whose acts
any of them may be liable.  Such claims shall include the
following:

1. Claims under workers' compensation, disability benefit
and other similar applicable employee benefit acts;

2. Claims for damages because of bodily injury,
occupational sickness or disease, or death of the
Contractor's employees;

3. Claims for damages because of bodily injury, sickness
or disease, or death of any person other than the
Contractor's employees;

4. Claims for damages insured by usual personal injury
liability coverage which are sustained (1) by a person
as a result of an offense directly or indirectly related
to employment of such person by the Contractor, or
(2) by another person;

5. Claims for damages, other than to the Work itself,
because of injury to or destruction of tangible
property, including loss of use resulting therefrom;

6. Claims for damages because of bodily injury, death of
a person or property damage arising out of
ownership, maintenance or use of a motor vehicle;
and

7. Claims involving contractual liability Insurance
applicable to the Contractor's obligations under
Paragraph XXXI, Indemnification.

B. The Contractor shall procure the Insurance required by
Subparagraph (A) of this paragraph in the minimum amounts
(applicable law or a special condition of the Contract Documents
may require greater coverage) as follows:

Worker's Comp

    State Statutory
    Federal Statutory

Auto Liability

  Bodily Injury & Property Damage $1,000,000 
Combined Single Limit.

Commercial General Liability

  Bodily Injury & Property Damage $1,000,000
each occurrence

  Aggregate $2,000,000

  Personal Injury $1,000,000 
each occurrence

  Contractual Liability $1,000,000 
each occurrence

  Products and Completed Operations $1,000,000 
each occurrence

C. All Liability Insurance Policies shall provide coverage: (1) on an
"occurrence basis" only; (2) by endorsement to add the City of
Lincoln, its officials, employees and volunteers as "Additional
Insured;" and (3) without interruption from the Work Commencement
Date until the date of final payment (as provided in the Contract
Documents) or other coverage termination date for any coverage
the Contractor is required to maintain after such final payment.

D The Contractor shall obtain all Insurance coverage with insurers
authorized to do business in the State of Nebraska. The Contractor
shall obtain all Insurance coverage with an insurer that has an A.M.
Best's Rating of not less than A:VII, unless the City approves
otherwise in writing.

E. The Contractor shall not commence work under this Contract until
the Contractor has obtained all Insurance required by the Contract
Documents and the City Attorney has approved such Insurance for
compliance with the Contract Documents. The Contractor shall not
allow any Subcontractor to commence work on any subcontract
until the Subcontractor has likewise obtained all similar Insurance
required of the Subcontractor.
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F. The Contractor shall file all Certificates of Insurance with the
Risk Management Office of the City of Lincoln on the
standard ACORD CERTIFICATE OF INSURANCE form
showing the specific limits of Insurance coverage required
and any deductibles required.  Such Certificate shall
specifically state the Insurance policies are endorsed to
require the insurer to provide the City of Lincoln 30 days'
notice of cancellation, failure to renew or any material
reduction of Insurance coverage.  If any of the foregoing
Insurance coverage is required to remain in force after final
payment and is reasonably available, the Contractor shall
submit an additional Certificate evidencing continuation of
such coverage with the final Application for Payment as
required by Subparagraph LV(C).  The Contractor shall
immediately notify the City of any material reduction or other
changes related to any required coverage.

___________________________________________________
LX. PROPERTY INSURANCE

A. Where buildings or structures are to be constructed under
this Contract, the Contractor shall provide and maintain “all
risk” property Insurance provided on a “completed value”
basis, covering such building or structure to 100% of the
insurable value thereof. Such Insurance shall contain a
“waiver of occupancy” endorsement.  The insurer shall pay
losses, if any,  to the City of Lincoln and Contractor as their
interest may appear.  The Contractor shall file a Certificate of
Insurance evidencing such Insurance coverage with the
Risk Management Office of the City of Lincoln as soon as
any such building or structure becomes insurable until title
for such building or structure passes to the City.  Such
Certificate shall show that the City Attorney has approved
such Insurance as represented on the Certificate for
compliance with the Contract Documents. See Also:
Contractor's obligations and assumption of risk in
Subparagraph XXV.

B. Waivers of Subrogation.  The City and Contractor waive all
rights against (1) each other and any of their
subcontractors, sub-subcontractors, agents and
employees, each of the other, and (2) the Architect,
Architect's consultants, separate contractors, if any, and
any of their subcontractors, sub-subcontractors, agents
and employees, for damages caused by fire or other perils
to the extent covered by property Insurance obtained
pursuant to this Paragraph LX or other property Insurance
applicable to the Work, except such rights as they have to
proceeds of such Insurance held by the City as fiduciary. 
The City or Contractor, as appropriate, shall require of the
Architect, Architect's consultants, separate contractors, if
any, and the subcontractor, sub-subcontractors, agents and
employees of any of them, by appropriate agreements,
written where legally required for validity, similar waivers

each in favor of other parties enumerated herein.  The policies shall
provide such waivers of Subrogation by endorsement or otherwise. 
A waiver of Subrogation shall be effective as to a person or entity
even though that person or entity would otherwise have a duty of
indemnification, contractual or otherwise, did not pay the Insurance
premium directly or indirectly, and whether or not the person or
entity had an insurable interest in the property damaged.

___________________________________________________
LXI. PERFORMANCE BOND AND PAYMENT BOND

A. Within ten days after the acceptance of the bid, the Contractor shall
furnish, on forms provided by the City, construction performance
and construction payment Bonds, in a sum not less than the
Contract Sum, executed by the Contractor and by a corporate
surety company authorized to transact business in the State of
Nebraska.  Such Bonds shall be conditioned upon the faithful
performance of all the terms and conditions of the Contract
Documents, including the holding harmless of the City from failure to
do so, and including the making good of any and all guarantees that
the Contract Documents may require and the construction payment
Bonds shall be further conditioned upon the payment of all laborers
and material suppliers used  in the performance of the Contract,
including Insurance premiums and interest.

TESTING AND CORRECTING WORK
___________________________________________________
LXII. TESTS AND INSPECTIONS

A. The Contractor shall conduct or arrange for any tests, inspections
and approvals of portions of the Work required by the Contract
Documents or by laws, ordinances, rules, regulations or orders of
public authorities having jurisdiction at appropriate times.  Unless
otherwise provided, the Contractor shall make arrangements for
such tests, inspections and approvals with an independent testing
laboratory or entity acceptable to the City, or with the appropriate
public authority, and shall bear all related costs of tests, inspections
and approvals.  The City shall bear costs of tests, inspections or
approvals that do not become requirements until after bids are
received or negotiations concluded.

B. If the Architect, City or public authorities having jurisdiction
determine that portions of the Work require additional testing,
inspection or approval not included under Subparagraph LXII(A), the
City shall instruct the Contractor to make arrangements for such
additional testing, inspection or approval by an entity acceptable to
the City.  The City shall bear such costs except as provided in
Subparagraph LXII(C).

C. If such procedures for testing, inspection or approval under
Subparagraphs LXII(A-B) reveal failure of the portions of the Work
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to comply with requirements established by the Contract
Documents, the Contractor shall bear all costs made
necessary by such failure including those of repeated
procedures and compensation for the Architect's services
and expenses.

D The Contractor shall secure all required Certificates of
testing, inspection or approval unless the Contract
Documents require otherwise.  The Contractor shall promptly
deliver such Certificates to the Architect.

E. The Contractor shall furnish, at no expense to the City, such
samples of materials as may be required by the Architect or
the City for testing.  The Contractor shall bear any expense
for retesting, required to establish the quality or acceptability
of the materials in question.

F. The Contractor shall not install material of any kind  in the
project until the Architect has inspected and approved such
materials.

G. The City reserves the right to retest all materials, prior to
incorporation into the work, at the City's expense.  The City
may then reject all materials that, when retested, do not
comply with the Contract Documents.

H. The Contractor shall conduct or arrange for tests or
inspections conducted pursuant to the Contract Documents
promptly to avoid unreasonable delay in the Work.

___________________________________________________
LXIII. UNCOVERING OF WORK

A. If a portion of the Work is covered contrary to the Architect's
request or to requirements specifically expressed in the
Contract Documents, the Contractor shall uncover the same
for the Architect's observation upon the written request of
the Architect.  The Contractor shall replace or restore such
uncovered Work at the Contractor's expense without any
adjustment to the Contract Time.

B. If a portion of the Work has been covered that the Architect
has not specifically requested to observe prior to its being
covered, the Architect may request to see such Work.  Such
request shall be in writing and approved by the City. Upon
such request, the Contractor shall uncover the specified
Work.   If such Work is not in accordance with the Contract
Documents, the Contractor shall pay such costs unless the
condition was caused by the City.  If such Work is in
accordance with the Contract Documents, the City shall pay
such costs.

__________________________________________________
LXIV. CORRECTION OF WORK

A. The Contractor shall promptly correct Work rejected by the Architect
or failing to conform to the requirements of the Contract Documents,
whether observed before or after Substantial Completion and
whether or not fabricated, installed or completed.  The Contractor
shall bear costs of correcting such rejected Work, including
additional testing and inspections and compensation for the
Architect’s services and expenses made necessary thereby.  

B. Unless specified otherwise in the terms of an applicable special
warranty required by the Contract Documents, the Contractor shall
warrant the work for a period of one year after: Substantial
Completion of the Work or a designated portion thereof; or the date
of commencement of warranties established under Subparagraph
LIV(A).  During such warranty period, if the City discovers that any
of the Work is not in accordance with the Contract Documents, the
City shall notify the Contractor in writing.  The City shall give such
notice promptly after discovery of the condition.  Upon such notice,
the Contractor shall promptly correct the work, at the Contractor’s
expense, unless the City has previously given the Contractor a
written acceptance of such condition.  The Contractor shall extend
the warranty period for any portions of Work first performed after
Substantial Completion.  The Contractor shall extend the warranty
period for the number of days between Substantial Completion and
the actual completion of such Work.  All obligations under this
Subparagraph LXIV(B) shall survive acceptance of the Work under
the Contract and termination of the Contract.

C. The Contractor shall remove from the site portions of the Work that
are not in accordance with the requirements of the Contract
Documents and are not corrected by the Contractor nor accepted
by the City.

D. If the Contractor fails to correct non-conforming Work
 within a reasonable time, the City may correct it in accordance with
Paragraph IX.  If the Contractor does not proceed with correction of
such non-conforming Work within a reasonable time fixed by
written notice from the Architect, the City may remove it and store
the salvageable materials or equipment at the Contractor’s expense. 
If the Contractor does not pay costs of such removal and storage
within ten days after written notice the City may upon ten additional
days’ written notice sell such materials and equipment at auction or
at private sale and shall account for the proceeds thereof, after
deducting costs and damages owed by the Contractor, including
compensation for the Architect’s services and expenses made
necessary thereby.  If such proceeds of sale do not cover costs
owed by the Contractor, the City shall automatically reduce the
Contract Sum by the deficiency.  If payments then or thereafter due
the Contractor are not sufficient to cover such amount, the
Contractor shall pay the difference to the City.
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E. The Contractor shall bear the cost of correcting destroyed 
or damaged construction, whether completed or partially
completed, of the City or separate contractors caused by
the Contractor’s correction or removal of Work that is not in
accordance with the requirements of the Contract
Documents.

F.  Nothing contained in this Paragraph LXIV shall establish a
period of limitation with respect to other obligations that the
Contractor might have under the Contract Documents.  The
one year warranty period as described in Subparagraph
LXIV(B) relates only to the specific obligation of the
Contractor to correct the Work and has no relationship to the
time within which the City may enforce the Contractor’s
obligation to comply with the Contract Documents, nor to the
time within which the City may commence proceedings to
establish the Contractor’s liability other than specifically to
correct the Work.

___________________________________________________
LXV.    ACCEPTANCE OF NON-CONFORMING WORK

If the City elects in writing to accept Work that is not in
accordance with the requirements of the Contract Documents,
the City may do so instead of requiring its removal and
correction.  Upon such election, the City and Contractor shall
reduce the Contract Sum as appropriate and equitable.  The City
and Contractor shall make such adjustment whether or not the
City has made final payment under the Contract Documents. 
The Contractor shall pay the difference, if any, to the City within
10 days from such adjustment.

MISCELLANEOUS TERMS
___________________________________________________
LXVI.  GOVERNING LAW

The Contract shall be governed by the lasws of the State of
Nebraska.
___________________________________________________
LXVII.   SUCCESSORS AND ASSIGNS

The City and Contractor respectively bind themselves, their
partners, successors, assigns and legal representatives to the
other party hereto as to covenants, agreements and obligations
contained in the Contract Documents.  Neither party to the
Contract shall assign or delegate the Contract as a whole
without written consent of the other.  If either party attempts to
make such an assignment or delegation without such consent,
that party shall nevertheless remain legally responsible for all
obligations under the Contract.

____________________________________________________
LXVIII.   WRITTEN NOTICE

The City, Contractor or Architect may deliver written notice in person to
the individual; to a member of the firm or entity; or to an officer of the
corporation for which it was intended.  Written notice may be delivered
by registered or certified mail to the last business address known to the
party giving notice.  Delivery by either method is hereby acknowledged
as sufficient and adequate service of any written notice related to the
Contract.
___________________________________________________
LXIX   RIGHTS AND REMEDIES

A. Duties and obligations imposed by the Contract Documents and
rights and remedies available thereunder shall be in addition to
duties, obligations, rights and remedies otherwise imposed or
available by law.

B. No action or failure to act by the City, Architect or Contractor shall
constitute a waiver of a right or duty afforded them under the
Contract, nor shall such action or failure to act constitute approval
of or acquiescence in a breach thereunder, except as may be
specifically agreed in writing.

___________________________________________________
LXX.    COMMENCEMENT OF STATUTORY
                   LIMITATION PERIOD

A. Before Substantial Completion.  As to acts or failures to act
occurring prior to the relevant date of Substantial Completion, any
applicable statute of limitations shall commence to run and any
alleged cause of action shall be deemed to have accrued in any and
all events not later than such date of Substantial Completion;

B. Between Substantial Completion and Final Certificate for Payment. 
As to acts or failures to act occurring subsequent to the relevant
date of Substantial Completion and prior to issuance of the final
Certificate for Payment, any applicable statute of limitations shall
commence to run and any alleged cause of action shall be deemed
to have accrued in any and all events not later than the date of
issuance of the final Certificate for Payment; and

C. After Final Certificate for Payment.  As to acts or failures to act
occurring after the relevant date of issuance of the final certificate
for Payment, any applicable statue of limitations shall commence to
run and any alleged cause of action shall be deemed to have
accrued in any and all events not later than the date of any act or
failure to act by the Contractor pursuant to any warranty provided
under Paragraph XVII, the date of any correction of the Work or
failure to correct the Work by the Contractor under Paragraph
LXTV, or the date of actual commission of any other act or failure to
perform any duty or obligation by the Contractor or City, whichever
occurs last.



• General Conditions • City of Lincoln, Nebraska                                                                                    10/29/92 

24    TERMINATION OR SUSPENSION

D. Notwithstanding any provision herein to the
contrary, no applicable statute of limitations shall commence
for any portion of the Work that is not in accordance with
the requirements of the Contract Documents, that would not
be visible or apparent upon conducting a reasonable
investigation, and that is not discovered by the City until after
the date that would otherwise be the date of commencement
of the applicable statute of limitations.  In such case, the
applicable statute of limitations shall commence on the date
of such discovery by the City.

___________________________________________________
LXXI.         INDEPENDENT CONTRACTOR

The City is interested only in the results obtained and Contractor
shall perform as an independent contractor with the sole control
of the manner and means of performing the Work required under
the Contract.  Contractor shall complete the Contract according
to its own means and methods of work, which shall be in the
exclusive charge and control of Contractor, and which shall not
be subject to control or supervision by the City except as to the
results of the Work.  Contractor is, for all purposes arising out of
the Contract, an independent contractor, and the Contractor or
any Subcontractor, agent, employee or representative and
employees or agents of any of them shall not be deemed an
employee of the City.  It is expressly understood and agreed that
Contractor shall in no manner to entitled to any benefits to which
the City’s employees are entitled including, but not limited to,
overtime, any retirement benefits, workers’ compensation
benefits and injury leave, or other benefits.

TERMINATION OR SUSPENSION
____________________________________________
LXXII.    TERMINATION BY THE CONTRACTOR

A. The Contractor may terminate the Contract if the Work is
stopped for a period of 30 days through no act or fault of
the Contractor or a Subcontractor, Sub-subcontractor or
their agents or employees or any other persons performing
portions of the Work under contract with the Contractor, for
any of the following reasons:

1.  Issuance of an order of a court or other public
authority having jurisdiction;

2 An act of government, such as a declaration of
national emergency, making material unavailable;

3. The failure of the Architect to issue a certificate for
Payment when the Architect has not notified the
Contractor of the reason for withholding certification
as provided in Subparagraph XLIX(A), or the failure of

the City to make payment on a Certificate for Payment within
the time stated in the Contract Documents; or 

4. The City’s repeated suspensions, delays or interruptions as
described in Paragraph LXXIV constitute in the aggregate
more than 100 percent of the total number of days scheduled
for completion or 120 days in any 365-day period, whichever
is less.

B.  If one of the above reasons exist; the Contractor may upon seven
additional days’ written notice to the City and Architect, terminate the
Contract and recover from the City payment for Work executed and for
proven loss with respect to materials, equipment, tools, and
construction equipment and machinery, including reasonable overhead,
profit and damages.

C.  If the City has persistently failed to fulfill obligations important to the
progress of the Work under the Contract Documents, causing the
Contractor to stop the Work for a period of 60 days through no act or
fault of the Contractor (or a Subcontractor or their agents or any other
persons performing portions of the Work under the contract with the
Contractor) the Contractor may, upon seven additional days’ written
notice to the City and the Architect, terminate the Contract and recover
from the City as provided in Subparagraph LXXII(B)
________________________________________________________
LXXIII.   TERMINATION BY THE CITY FOR CAUSE

A. The City may terminate the Contract if the Contractor:

1. Refuses or fails to supply enough properly skilled workers or
proper materials;

2. Fails to make payment to Subcontractors for materials or labor
in accordance with the respective agreements between the
Contractor and the Subcontractors;

3. Disregards laws, ordinances, or rules, regulations or orders
of a public authority having jurisdiction; or

4. Otherwise commits a substantial breach of any provision of
the Contract Documents.

B. When any of the above reasons exist, the City may without
prejudice to any other rights or remedies of the City may (after
giving the Contractor and the Contractor's surety, if any, seven
days' written notice) terminate employment of the Contractor.  In
addition the City may (subject to any prior rights of the surety):

1. Take possession of the site and of all materials, equipment,
tools, and construction equipment and machinery thereon
owned by the Contractor;

2. Accept assignment of subcontracts pursuant to Paragraph
XL; and

3. Finish the Work by whatever reasonable method the City may
deem expedient.
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C. When the City terminates the Contract for one of the
reasons stated in Subparagraph LXXIII(A), the Contractor
shall not receive further payment until the Work is finished.

D. If the unpaid balance of the Contract Sum exceeds the
costs of finishing the Work, (including compensation for the
Architect's services and expenses made necessary
thereby) such excess shall be paid to the Contractor.  If
such costs exceed the unpaid balance, the Contractor shall
pay the difference to the City.  The Architect shall certify
any amount to be paid to the Contractor or City upon
application, and this obligation for payment shall survive
termination of the Contract.

______________________________________________
LXXIV.    SUSPENSION BY THE CITY FOR                           
CONVENIENCE

A. The City may, without cause, order the Contractor
in writing to suspend, delay or interrupt the Work in whole or
in part for such period of time as the City may determine.

B. The City and Contractor shall make an adjustment  for
increases in the cost of the Contract caused by suspension,
delay or interruption. Such adjustment shall include a
reasonable profit on the increased cost.  No adjustment shall
be made to the extent that:

1. Performance is, was or would have been so sus-
pended, delayed or interrupted by another cause for
which the Contractor is responsible; or

2. An equitable adjustment is made or denied under
another provision of this Contract.

C. Adjustments made in the cost of performance may have a
mutually agreed fixed or percentage fee.

__________________________________________________
LXXV. TERMINATION BY THE CITY FOR CONVENIENCE

A. The City may at its option, terminate this Contract in
whole or in part at any time without cause by written notice
thereof to the Contractor.

B. Upon any such termination, the Contractor agrees to waive
any claims for damages, including loss of anticipated profits,
on account thereof, and as the sole right and remedy of the
Contractor, the City shall pay Contractor in accordance with
this Paragraph.  The provisions of the Contract which by
their nature survive final acceptance of the Work, shall
remain in full force and effect after such termination to the
extent provided in such provisions.

C. Upon receipt of any such notice of termination, the Contractor shall,
unless the Notice directs otherwise, immediately:
1. Discontinue the Work to the extent specified by the City

2. Place no further orders or subcontracts for materials,
equipment, services or facilities, except as may be necessary
for completion of that portion of the Work, if any, the City has
directed not to be discontinued;

3. Promptly make every reasonable effort to procure
cancellation upon satisfactory terms as determined by the
City of all orders and subcontracts not related to that portion
of the Work, if any, the City has directed not to be
discontinued;

4. Do only such other activity as may be necessary to preserve
and protect work already in progress and to protect materials
and plants and equipment on the Project Site or in transit
thereto.

D. Upon such termination, the obligations of the
Contract shall continue as to portions of the Work already
performed and as to bona fide obligations the Contractor assumed
prior to the date of termination.

E. Upon termination, the City shall pay the Contractor  the full cost of all
Work properly done by the Contractor to the date of termination not
previously paid for by the City.  If at the date of such termination the
Contractor has properly prepared or fabricated off site any goods
for subsequent incorporation in the Work, the City may direct the
Contractor to deliver such goods to the Site or to such other place
as the City may reasonably determine, whereupon the City shall pay
to the Contractor the cost for such goods and materials. 



Original Contract to:  Contractor
Public File - Co. Clerk
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     SPECIFICATION “#”, “proj name”    

CONTRACTOR:   “contractor”   
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L A N C A S T E R   C O U N T Y,  N E B R A S K A  
C O N T R A C T   A G R E E M E N T 

THIS CONTRACT, made and entered into this      day of        , 200"yr”, by and between “contractor”, “address”,
“csz”  hereinafter called contractor, and the Lancaster County, Nebraska, hereinafter called the County.

WITNESS, that:

WHEREAS, the County has caused to be prepared, in accordance with law, Specifications, Plans, and other
Contract Documents for the Work herein described, and has approved and adopted said documents and has caused
to be published an advertisement for and in connection with said Work, to-wit:        
Specification “#”, “proj name” - “description”      

and,
WHEREAS, the Contractor, in response to such advertisement, has submitted to the County, in the manner and

at the time specified, a sealed Proposal in accordance with the terms of said advertisement; and,

WHEREAS, the County, in the manner prescribed by law has publicly opened, read aloud, examined, and
canvassed the Proposals submitted in response to such advertisement, and as a result of such canvass has determined
and declared the Contractor to be the lowest responsible bidder for the said Work for the sum or sums named in the
Contractor's Proposal, a copy thereof being attached to and made a part of this Contract;

NOW, THEREFORE, in consideration of the sums to be paid to the Contractor and the terms of the  agreements
herein contained, the Contractor and the County have agreed and hereby agree as follows:

The Contractor agrees to (a) furnish all tools, equipment, supplies, superintendence, transportation, and other
construction accessories, services, and facilities; (b) furnish all materials, supplies, and equipment specified to be
incorporated into and form a permanent part of the complete work; c) provide and perform all necessary labor in a
substantial and workmanlike manner and in accordance with the provisions of the Contract Documents; and (d) execute
construct, and compete all Work included in and covered by the County's award of this Contract to the Contractor, such
award being based on the acceptance by the County of the Contractor's Proposal, or part thereof, as follows: 
Specification “#”     

CONSTRUCTION SITE CONTROL: To the extent permitted by law, the County relinquishes control of the construction
site to the Contractor and its subcontractors during the period of construction.  The design construction, placement of
barricades, and posting of warning signs in the area of construction will be the responsibility of the Contractor.  This
shall include the placement of construction equipment and any obstacles which are created as a result of the
construction project.  To the Extent permitted by law, the Contractor expressly accepts control of the construction site,
such control shall include, but not be limited to, barricades, road crossing, warning signs, construction equipment and
any obstacles created during construction of the project.

EQUAL EMPLOYMENT OPPORTUNITY:  In connection with the carrying out of this project, the contractor shall
not discriminate against any employee or applicant for employment because of race, religion, color, sex, national origin,
disability, age or marital status.  The Contractor will take affirmative action to ensure that applicants are employed, and
that employees are treated during employment, without regard to their race, religion, color, sex or national origin.  Such
action shall include, but not be limited to, the following:  employment, upgrading, demotion or transfer; recruitment or
recruitment advertising; layoff or termination; rates of pay or other compensation; and selection for training, including
apprenticeship.

The County agrees to pay to the Contractor for the performance of the Work embraced in this Contract, the
Contractor agrees to accept as full compensation therefor, the following sums and prices for all Work covered by and
included in the Contract award and designated above, payment thereof to be made in the manner provided by the
County: $”amt” 

“written”                                                                                

The Work included in this Contract shall begin by “begin”. The Work shall be completed 
                                                                                                                                                                     . 
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 Liquidated damages of                       per calendar day will be deducted
from the Contractor's final estimate if the work is not completed prior to the (1) completion date; or (2) the expiration of
the time limit specified above; or (3) the termination of all time extensions granted by the County.

GUARANTEE:

A performance bond in the full amount of the contract shall be required for all construction contracts.  This bond shall
remain in effect during the guarantee period as stated in the specifications..  Once the project is completed, the
contractor may submit a maintenance bond in place of the performance bond.

The Contract Documents comprise the Contract, and consist of the following:
1.  The Instructions to Bidders
2.  The Accepted Proposal
3.  The Contract Agreements
4.  The Specifications

   * 5.  The Standard Specifications
    a.  General Conditions
    b.  General Specifications
    c.  Construction & Materials Specifications

  ** 6.  The Plans (including the Schedule of Approximate Quantities)
7.  The Construction Bonds
8.  The Special Provisions (including Attachment A - Tax Assessment Certification)

  *  If project includes paving, water, sewer, sidewalk, lighting or traffic signal work, the Standard Specifications,
including the General Conditions, the General Specifications, and the Construction and Materials Specifications will
apply, which are on file in the office of the County Clerk.  Copies may be obtained at the office of the Purchasing Agent.

  ** The following is an enumeration of the Plans, which are entitled:   “#” 

These Contract Agreements, together with the other Contract Documents herein above mentioned, form this Contract, and the are as fully
a part of the Contract as if hereto attached or herein repeated.

The Contractor and the County hereby agree that all the terms and conditions of this Contract shall by these presents be binding upon
themselves, and their heirs, administrators, executors, legal and personal representatives, successors, and assigns.

IN WITNESS WHEREOF, the contractor and the County do hereby execute this contract.

EXECUTION BY LANCASTER COUNTY, NEBRASKA

CONTRACT APPROVED AS TO FORM:

                                                                 
Lancaster County Attorney

COUNTY OF LANCASTER, NEBRASKA

                                                                 
Chairperson, Board of Commissioners
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EXECUTION BY CONTRACTOR
IF A CORPORATION:

ATTEST:

                                                       (SEAL) 
Secretary

 “Contractor”                                                     
Name of Corporation

“Address”
“csz”                                                                
Address                     

By:                                                                  
       Duly Authorized Official

                                                                       
Legal Title of Official

IF OTHER TYPE OF ORGANIZATION:

                                                                 
Name of Organization

                                                                 
Type of Organization

                                                                 
Address

By:                                                            
                              Member

By:                                                            
                              Member

IF AN INDIVIDUAL:
                                                                 
Name

                                                                 
Address

                                                                 
Signature
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COMMENTARY TO ACCOMPANY CONSTRUCTION BONDS

A. GENERAL INFORMATION
There are two types of construction bonds that are required by statutes for public work in many jurisdictions and are
widely used for other projects as well.

Construction Performance Bond
Construction Payment Bond

The Construction Performance Bond is an instrument that is used to assure the availability of funds to complete the
construction.

The Construction Payment Bond is an instrument that is used to assure the availability of sufficient funds to pay for
labor, materials  and equipment used in the construction.  For public work the Construction Payment Bond provides
rights of recovery for workers and suppliers  similar to their rights under the mechanics lien laws applying to private work.

The objective underlying the re-writing of construction bond forms was to make them more understandable to provide
guidance to users.  The intention was to define the rights and responsibilities of the parties, without changing the
traditional rights and responsibilities that have been decided by the courts.  The new bond forms provide helpful guidance
regarding time periods for various notices and actions and clarify the extent of available remedies.

The concept of pre-default meeting has been incorporated into the Construction Performance Bond.  All of the
participants favored early and informal resolution of the problems that may precipitate a default, but some Surety
companies were reluctant to participate in pre-default meetings absent specific authorization in the bond form.

The responsibilities of the Owner and the options available to the Surety when a default occurs are set forth in the
Construction Performance Bond.  Procedures for making a claim under the Construction Payment Bond are set forth
in the form.

EJCDC recommends the use of two separate bonds rather than a combined form.  Normally the amount of each bond
is 100 percent of the contract amount.  The bonds have different purposes and are separate and distinct obligations of
the Surety.  The Surety Association reports that the usual practice is to charge a single premium for both bonds and
there is no reduction in premium for using a combined form or for issuing one bond without the other.

B. COMPLETING THE FORMS
Bonds have important legal consequences; consultation with an attorney and a bond specialist is encouraged with
respect to federal, state and local laws applicable to bonds and with respect to completing or modifying the bond forms.

Both bond forms have a similar format and the information to be filled in is ordinarily the same on both bonds.  I f
modification is necessary, the modifications may be different.

The bond forms are prepared for execution by the Contractor and the Surety.  Evidence of authority to bind the Surety
is usually provided in the  
form of a power of attorney designating the agent who is authorized to sign on behalf of the Surety.  The power of
attorney should be filed with the signed bonds.

Each bond must be executed separately since they cover separate and distinct obligations.

Preferably the bond date should be the same date as the contract, but in no case should the bond date precede the
date of the contract.

To accompany the Construction Performance Bond (EJCDC No.1910-28A) and the Construction Payment Bond (EJCDC No. 1910-28B)
Prepared by the Engineers' Joint Contract Documents Committee
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CONSTRUCTION PERFORMANCE BOND

Any singular reference to Contractor, Surety, Owner or other party shall be considered plural where applicable.
                                                                                                                                                                        

Contractor (Name and Address):                                Surety (Name and Principal Place of Business):
“Contractor”
“Address”
“Csz”

Owner (Name and Address):
Lancaster County
555 South 10th Street
Lincoln, NE  68508

CONSTRUCTION CONTRACT
Date: “begin”
Amount:   $”amt”
Description (Name and Location): “#”, “proj name” - “description”

BOND
Date (Not earlier than Construction Contract Date): “begin”
Amount:  $”amt”
Modifications to this Bond Form:

CONTRACTOR AS PRINCIPAL SURETY
Company:                                             (Corp. Seal) Company:                                                        (Corp. Seal)

                      
Signature:                                                              Signature:                                                              
Name and Title: Name and Title:

CONTRACTOR AS PRINCIPAL SURETY
Company:                                                 (Corp. Seal) Company:                                                       (Corp. Seal)

 
Signature:                                                                Signature:                                                              
Name and Title: Name and Title:

EJCDC NO. 1910-28a (1984 Edition)
Prepared through the joint efforts of The Surety Assoc. of America.  Engineers' Joint Contract Documents Committee.  The Associated General Contractors of America, and the American Institute of Architects.
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1. The Contractor and the Surety, jointly and severally, bind
themselves their heirs, executors, administrators, successors and
assigns to the Owner for the performance of the Construction
Contract, which is incorporated herein by reference. 

2. If Contractor performs the Construction Contract, the Surety and
the Contractor shall have no obligation under this Bond, except
to participate in conferences as provided in Subparagraph 3.1.

3. If there is no Owner Default, the Surety's obligation under this
Bond shall arise after:
3.1  The Owner has notified the Contractor and the Surety at its
address described in Paragraph 10 below, that the Owner is
considering declaring a Contractor Default and has requested and
attempted to arrange a conference with the Contractor and the
Surety to be held not later than fifteen days after receipt of such
notice to discuss methods of performing the Construction Contract.
If the Owner, the Contractor and the Surety agree, the Contractor
shall be allowed a reasonable time to perform the Construction
Contract, but such an agreement shall not waive the Owner's right,
if any, subsequently to declare a Contractor Default and
3.2   The Owner has declared a Contractor Default and formally
terminated the Contractor's right to complete the contract.  Such
Contractor Default shall not be declared earlier than twenty days
after the Contractor and the Surety have received notice as
provided in Sub-paragraph 3.1; and
3.3   The Owner has agreed to pay the Balance of the Contract
Price to the Surety in accordance with the terms of the
Construction Contract or to a contractor selected to perform the
Construction Contract in accordance with the terms of the contract
with the Owner.

4. When the Owner has satisfied the conditions of Paragraph 3, the
Surety shall promptly and at the Surety's expense take one of the
following actions:
4.1  Arrange for the Contractor, with consent of the Owner, to
perform and complete the Construction Contract, or
4.2  Undertake to perform and complete the Construction Contract
itself, through its agents or through independent contractors: or 
4.3  Obtain bids or negotiated proposals from qualified contractors
acceptable to the Owner for a contract for performance and
completion of the Construction Contract, arrange for a contract to
be prepared for execution by the Owner and the contractor
selected with the Owner's concurrence, to be secured with
performance and payment bonds executed by a qualified surety
equivalent to the bonds issued on the Construction Contract, and
pay to the Owner the amount of damages as described in
Paragraph 6 in excess of the Balance of the Contract Price
incurred by the Owner resulting from the Contractor's default, or

   4.4   Waive its right to perform and complete, arrange for
completion, or obtain a new contractor and with reasonable
promptness under the circumstances:

1.  After investigation, determine the amount for which it
may be liable to the Owner and as soon as practicable after
the amount is determined tender payment therefor to
Owner; or
2.  Deny liability in whole or in part and notify the Owner
citing reasons therefor.

5. If the Surety does not proceed as provided in Paragraph 4 with
reasonable promptness, the Surety shall be deemed to be in
default on this Bond fifteen days after receipt of an additional
written notice from the Owner to the Surety demanding that the
Surety perform its obligations under this Bond, and the Owner
shall be entitled to enforce any remedy available to the Owner.
If the Surety proceeds as provided in Subparagraph 4.4 and the
Owner refuses payment tendered or the Surety has denied
liability, in whole or in part, without further notice the Owner shall
be entitled to enforce any remedy available to the Owner.

6. After the Owner has terminated the Contractor's right to complete
the Construction Contract, and i f the Surety elects to act under
Subparagraph 4.1, 4.2, or 4.3 above, then the responsibilities of
the Surety to the Owner shall no t be greater than those of the
Contractor under the Construction Contract, and the
responsibilities of the Owner to the Surety shall not be greater
than those of the Owner under the Construction Contract.  To the
limit of the amount of this Bond, but subject to commitment by
the Owner of the Balance of the Contract Price to mitigation of
costs and damages on the Construction Contract, the Surety is
obligated without duplication for:
6.1  The responsibilities of the Contractor for correction of
defective work and completion of the Construction Contract;
6.2  Additional legal, design professional and delay costs
resulting from the Contractor's Default, and resulting from the
actions or failure to act of the Surety under Paragraph 4; and
6.3   Liquidated damages, or if no liquidated damages are
specified in the Construction Contract, actual damages caused by
delayed performance or non-performance of the Contractor.

7. The Surety shall not be liable to the Owner or others for
obligations of the Contractor that are unrelated to the
Construction Contract, and the Balance of the Contract Price shall
not be reduced or set off on account of any such unrelated
obligations.   No right of action shall accrue on this Bond to any
person or entity other than the Owner or its heirs, executors,
administrators, or successors.

8. The Surety hereby waives notice of any change, including
changes of time, to the Construction Contract or to related sub-
contracts, purchase orders and other obligations.

9. Any proceeding, legal or equitable, under this Bond may be
instituted in any court  of competent jurisdiction in the location in
which the work or part of the work is located and shall be instituted
within two years after Contractor Default or within two years after
the Contractor ceased working or within two years after the Surety
refuses or fails to perform its obligations under this Bond,
whichever occurs first.  If the provisions of this Paragraph are void
or prohibited by law, the minimum period of limitation available
to sureties as a defense in the jurisdiction of the suit shal l  be
applicable.

10. Notice to the Surety, the Owner or the Contractor shall be mailed
or delivered to the address shown on the signature page.

11. When this Bond has been furnished to comply with a statutory or
other legal requirement in the location where the construction
was to be performed, any provision in this Bond conflicting with
said statutory or legal requirement shall be deemed deleted hear
from and provisions conforming to such statutory or other legal
requirement shall be deemed incorporated herein.  The intent is
that this Bond shall be construed as a statutory bond and not as
a common law bond.

12. Definitions.
12.1  Balance of the Contract Price: The total amount payable by
the  Owner to the Contractor under the Construction Contract after
all proper adjustments have been made, including allowance

to the  Contractor of any amounts received or to be received
by the Owner in settlement of insurance or other claims for
damages to which the Contractor is entitled, reduced by all
valid and proper payments made to or on behalf of the
Contractor under the Construction Contract.

12.2  Construction Contract:  The agreement between the Owner
and   the Contractor identified on the signature page, including
all Contract Documents and changes thereto.
12.3  Contractor Default:  Failure of the Contractor, which has
neither  been remedied nor waived, to perform or otherwise to
comply with the terms of the Construction Contract.
12.4  Owner Default: Failure of the Owner, which has neither
been   remedied nor waived, to pay the Contractor as required by
the Construction Contract or to perform and complete or comply
with the other terms thereof.
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CONSTRUCTION PAYMENT BOND

Any singular reference to Contractor, Surety, Owner or other party shall be considered plural where applicable.
                                                                                                                                                                        

Contractor (Name and Address):                         Surety (Name and Principal Place  of Business):
“Contractor”
“Address”
“Csz”

Owner (Name and Address):
Lancaster County
555 South 10th Street
Lincoln, NE  68508

CONSTRUCTION CONTRACT
Date:     “Begin”
Amount:  $“amt”
Description (Name and Location):     “#”, “proj name” - “description”

BOND
Date (Not earlier than Construction Contract Date): “begin”
Amount:  $”amt”
Modifications to this Bond Form:

CONTRACTOR AS PRINCIPAL SURETY
Company:                                             (Corp. Seal) Company:                                                 (Corp. Seal)

                        
Signature:                                                                   Signature:                                                              
Name and Title: Name and Title:

CONTRACTOR AS PRINCIPAL SURETY
Company:                                              (Corp. Seal) Company:                                               (Corp. Seal)

Signature:                                                                 Signature:                                                              
Name and Title: Name and Title:
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EJCDC NO. 1910-28B (1984 Edition)
Prepared through the joint efforts of The Surety Assoc. of America.  Engineers' Joint Contract Documents Committee.  The Associated General Contractors of America, and the American Institute of Architects.

1. The Contractor and the Surety, jointly and severally, bind
themselves their heirs, executors,  administrators, successors and
assigns to the Owner to pay for labor,  materials and equipment
furnished for use in the performance of the Construction Contract,
which is incorporated herein by reference.

2. With respect to the Owner, this obligation shall be null and void
if the Contractor:
2.1   Promptly makes payment, directly or indirectly, for all sums
due Claimants, and 
2.2  Defends, indemnifies and holds harmless the Owner from all
claims,  demands,  liens or suits by any person or entity who
furnished labor,  materials or equipment for use in the
performance of the Construction Contract, provided the Owner has
promptly notified the Contractor and the Surety (at the address
described in Paragraph 12) of any claims, demands, liens or suits
and tendered defense  of such claims,  demands, liens or suits to
the Contractor and the Surety, and provided there is no Owner
Default.

3. With respect to Claimants, this obligation shall be null and void
if the Contractor promptly makes payment, directly or indirectly,
for all sums due.

4.  The Surety shall have no obligation to Claimants under this Bond
until:

  4.1   Claimants who do not have a direct contract with the
Contractor have given notice to the Surety  (at the address
described in Paragraph 12) and sent a copy, or notice thereof to
the Owner, stating that a claim is being made under this Bond
and with substantial accuracy the amount of the claim.
4.2   Claimants who do not have a direct contract with the
Contractor:
1.  Have furnished written notice to the Contractor and sent a
copy, or notice thereof, to the Owner, within 90 days after having
last performed labor or last furnished materials or equipment
included in the claim stating, with substantial accuracy, the
amount of the claim and the name of the party to whom the
materials were furnished or supplied or for whom the labor was
done or performed, and
2.  Have either received a rejection in whole or in part from the
Contractor, or not received within 30 days of furnishing the above
notice any communication from the Contractor by which the
Contractor has indicated the claim will be paid directly or
indirectly; and
3.  Not having been paid within the above 30 days, have sent a
written notice to the Surety (at the address described in Paragraph
12) and sent a copy, or notice thereof, to the Owner, stating that
a claim is being made under this Bond and enclosing a copy of
the previous written notice furnished to the Contractor.

5. If a notice required by Paragraph 4 is given by the Owner to the
Contractor or to the Surety, that is sufficient compliance. 

6. When the Claimant has satisfied the conditions of Paragraph 4,
the Surety shall promptly and at the Surety's expense take the
following actions:
6.1  Send an answer to the Claimant, with a copy to the Owner,
within 45 days after receipt of the claim, stating the amounts that
are undisputed and the basis for challenging any amounts that
are disputed.
6.2  Pay or arrange for payment of any undisputed amounts.

7. The Surety's total obligation shall not exceed the amount of this
Bond, and the amount of this Bond shall be credited for any
payments made in good faith by the Surety.

8. Am ounts owed by the Owner to the Contractor under the
Construction Contract shall be used for the performance of the
Construction Contract and to satisfy claims,  i f any, under any
Construction Performance Bond.

By the Contractor furnishing and the Owner accepting this Bond,
they agree that all funds earned by the Contractor in the
performance of the Construction Contract are dedicated to satisfy
obligations of the Contractor and the Surety under this Bond,
subject to the Owner's priority to the funds for the completion of
the work.

9. The Surety shall not be liable to the Owner, Claimants or others
for obligations of the Contractor that are unrelated to the
Construction Contract.  The Owner shall not be liable for payment
of any costs or expenses of any Claimant under this Bond, and
shall have under this Bond no obligations to make payments to,
give notices on behalf of, or otherwise have obligations to
Claimants under this Bond.

10. The Surety hereby waives notice of any change, including
changes of time, to the Construction Contract or to related
subcontracts, purchase orders and other obligations.

11. No suite or action shall be commenced by a Claimant under this
Bond other than in a court of competent jurisdiction in the
location in which the work or part of the work is located or after the
expiration of one year from the date (1) on which the Claimant
gave the notice required by Subparagraph 4.1 or Clause 4.1 (iii),
or (2) on which the last labor or service was performed by anyone
or the last materials or equipment were furnished by anyone
under the Construction Contract, whichever of (1) or (2) first occurs.
If the provisions of this Paragraph are void or prohibited by law,
the minimum period of limitation available to sureties as a
defense in the jurisdiction of the suit shall be applicable.

12. Notice to the Surety, the Owner or the Contractor shall be mailed
or delivered to the address shown on the signature page. Actual
receipt of notice by Surety, the Owner or the Contractor, however
accomplished, shall be sufficient compliance as of the date
received at the address shown on the signature page.

13. When this Bond has been furnished to comply with a statutory or
other legal requirement in the location where the construction
was to be performed, any provision in this Bond conflicting with
said statutory or legal requirement shall be deemed deleted hear
from and provisions conforming to such statutory or other legal
requirement shall be deemed incorporated herein.  The intent is,
that this Bond shall be construed as a statutory bond and not as
a common law bond.

14. Upon request by any person or entity appearing to be a potential
beneficiary of this Bond, the Contractor shall promptly furnish  a
copy of this Bond or shall permit a copy to be made.

15. DEFINITIONS
15.1  Claimant: An individual or entity having a direct contract
with the Contractor or with a subcontractor of the Contractor to
furnish labor,  materials or equipment for use in the performance
of the Contract.  The intent of this Bond shall be to include
without limitation in the terms "labor,  materials,  or equipment"
that part of water, gas,  power,  light, heat, oil, gasoline, telephone
service or rental equipment used in the Construction Contract,
architectural and engineering services required for performance
of the work of the Contractor and the Contractor's subcontractors,
and all other items for which a mechanic's lien may be asserted
in the jurisdiction where the labor, materials or equipment were
furnished.
15.2  Construction Contract: The agreement between the Owner
and the Contractor identified on the signature page, including all
Contract Documents and changes thereto.
15.3  Owner Default: Failure of the Owner, which has neither
been remedied nor waived, to pay the Contractor as required by
the Construction Contract or to perform and complete or comply
with the other terms thereof.

(FOR INFORMATION ONLY - NAME, ADDRESS AND TELEPHONE)
AGENT OR BROKER:  OWNER'S REPRESENTATIVE (ARCHITECT, ENGINEER OR OTHER PARTY)



COUNTY CONTRACT Page 18

INSURANCE CLAUSE 
FOR ALL COUNTY CONTRACTS

The Contractor shall indemnify and save harmless, to the fullest extend allowed by law, Lancaster County,
Nebraska from and against all losses, claims, damages and expenses, including attorney's fees, arising
out of or resulting from the performance of the contract that results in bodily injury, sickness, disease, death
or injury to or destruction of tangible property, including the loss of use resulting therefrom and is caused
in whole or in part by the Contractor, any subcontractor, anyone directly or indirectly employed by any of
them or anyone for whose acts any of them may be liable.

Contractor shall not commence work under this contract until he has obtained all insurance required under
this Section and such insurance has been approved by LANCASTER COUNTY, nor shall the Contractor
allow any subcontractor to commence work on his subcontract until all similar insurance required of the
subcontractor has been so obtained and approved.

A. Workers’ Compensation Insurance and Employer's Liability Insurance:  The Contractor shall take out
and maintain during the life of this contract the applicable statutory Worker's Compensation Insurance,
and in the case of any work sublet, the Contractor shall require the subcontractor similarly to provide
statutory Worker’s Compensation Insurance for the latter’s employees.  Coverage shall be provided by
an insurance company authorized to write such insurance in all states where the Contractor will have
employees located in the performance of this contract, and the Contractor shall require each of his
subcontractors similarly to maintain Employer’s Liability Insurance similarly to the Contractor.

Workers’ Compensation - Required limits:
Coverage A - Coverage will include Statutory requirements
Coverage B - Employers Liability

$100,000 Each Person
$100,000 Each Person by Disease
$500,000 Policy Limit - Disease

B. General Liability Insurance
1. The Contractor shall maintain during the life of this contract, Commercial General Liability Insurance,

naming and protecting him and Lancaster County against claims for damages resulting from (a)
bodily injury, including wrongful death, and (b) property damage which may arise from operations
under this contract whether such operations be by himself or by any subcontractor or anyone
directly or indirectly employed by either of them.  The insurance requirements are:

Commercial General Liability (form CG0001 or equivalent) with limits of:
$1,000,000 Each Occurrence
$1,000,000 Personal Injury
$2,000,000 Products/Completed Operations
$2,000,000 General Aggregate

and:
1.1 Coverage shall include Contractual Liability coverage insuring the contractual exposure as

addressed in this contract.
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1.2 There shall be no exclusion or limitation for the Explosion (X), Collapse ©) and Underground (U)
hazards.

1.3 Coverage shall also include Products/Completed Operations.

1.4 Lancaster County shall be named as Additional insured (CG2010 or equivalent).

1.5 The Commercial General Liability coverage shall be endorsed with the Designated Construction
Project(s) General Aggregate Limit endorsement (CG 25 03 or equivalent).

C. Automobile Liability Insurance:  The Contractor shall take out and maintain during the life of the contract
such Automobile Liability Insurance as shall protect him against claims for damages resulting from (a)
bodily injury, including wrongful death, and (b) property damage which may arise from the operations
of any owned, hired, or now-owned automobiles used by or for him in any capacity in connection with
the carrying out of this contract.  The minimum acceptable limits of liability to be provided by such
Automobile Liability Insurance shall be as follows:

Bodily Injury and Property Damage 1,000,000 Combined Single Limit

D. Builder's Risk Insurance:  (For Building Construction Contracts Only)   Unless otherwise specified
where buildings are to be constructed under this contract, the Contractor shall provide coverage for all
direct physical loss (also known as “Special Causes of Loss”).  Such insurance shall be written on a
Replacement Cost basis covering such building in the amount equal to one-hundred percent (100%)
of the contract amount (minimum) as specified herein.  Losses, if any, shall be made payable to
LANCASTER COUNTY and Contractor as their interest may appear.  A certificate of insurance
evidencing such insurance coverage shall be filed with LANCASTER COUNTY by the time work on the
building begins and such insurance shall be subjected to the approval of LANCASTER COUNTY.

E. Minimum Scope of Insurance:  All Liability Insurance policies shall be written on an "Occurrence" basis
only.  All insurance coverage are to be placed with insurers authorized to do business in the State of
Nebraska and must be placed with an insurer that has A.M. Best's Rating of no less than A:VII unless
specific approval has been granted by LANCASTER COUNTY.

F. Certificate of Insurance:  All Certificates of Insurance shall be filed with LANCASTER COUNTY on the
standard ACCORD CERTIFICATE OF INSURANCE form showing the specific limits of insurance,
coverage modifications and endorsements required by the preceding Sections A, B, C, D and showing
LANCASTER COUNTY is an additional insured where required.  Such certificate shall specifically state
that insurance policies are to be endorsed to require the insurer to provide LANCASTER COUNTY thirty
days, notice of cancellation non-renewal or any material reduction of insurance coverage.

The original certificate shall be provided to Lancaster County as designated and a copy to:  Office
of Risk Management, Lancaster County (555 So. 9 th Street, Lincoln, NE 68508)

F:\FILES\SHARPURC\Spec.05\05-281 Tower front end & contract.wpd
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ATTACHMENT A

Certified Statement Pursuant to Neb. Rev. Stat. § 77-1323
SPECIFICATION “#”, “proj name”

§ 77-1323 Every person, partnership, limited liability company, association, or corporation
furnishing labor or material in the repair, alteration, improvement, erection, or construction of
any public improvement shall furnish a certified statement to be attached to the contract that all
equipment to be used on the project, except that acquired since the assessment date, has
been assessed for taxation for the current year, giving the county where assessed.  

Pursuant to Neb. Rev. Stat. § 77-1323, I, _____________________________, do hereby certify
that all equipment to be used on County Project/Specification No. ___________, except that
equipment acquired since the assessment date, has been assessed for taxation for the current
year, in ___________________ County, Nebraska.

DATED this ____ day of __________________, 200"yr”.

“Contractor” By: ____________________________
“Address”
“Csz”

Title: _______________________________

STATE OF NEBRASKA )
)ss.

COUNTY OF _________________ )

On __________________, 200"yr”, before me, the undersigned Notary Public duly
commissioned for and qualified in said County, personally came
_________________________,  to me known to be the identical person, whose name is affixed
to the foregoing instrument and acknowledged the execution thereof to be his voluntary act and
deed.

Witness my hand and notarial seal the day and year last above written.

_________________________________________
Notary Public

(S E A L)


